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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
3, 500, 000. 00 4,200, 000. 00 4,000, 000. 00 4,000, 000. 00
2 CLEARI NG AND GRUBBI NG
33.1000 ACRE 1, 500. 0000 2, 500. 0000 4, 000. 0000 3, 000. 0000
49, 650. 00 82, 750. 00 132, 400. 00 99, 300. 00
3 REMOVI NG DRAI NAGE STRUCTURE
181. 0000 EACH 160. 0000 290. 0000 200. 0000 210. 0000
28, 960. 00 52, 490. 00 36, 200. 00 38, 010. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
32, 270.00 70, 000. 00 50, 000. 00 60, 000. 00
5 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/13
L.S.
124, 000. 00 72, 500. 00 150, 000. 00 65, 000. 00
6 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/15
L.S.
124, 000. 00 118, 000. 00 150, 000. 00 125, 000. 00
7 REMOVI NG EXI STI NG STRUCTURE BRI DGE 5/ 16
L.S.
53, 000. 00 154, 000. 00 100, 000. 00 80, 000. 00
8 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/17
L.S.
50, 000. 00 64, 500. 00 150, 000. 00 65, 000. 00
9 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/18
L.S.
50, 000. 00 261, 000. 00 100, 000. 00 75, 000. 00
10 REMOVI NG CEMENT CONC. S| DEWALK
260. 0000 S.Y. 4.0000 8. 0000 5.0000 4.6000
1, 040. 00 2,080. 00 1, 300. 00 1, 196. 00
11 REMOVI NG CEMENT CONC. CURB
5750. 0000 L.F. 3.0000 2. 4000 2. 0000 3.1000
17, 250. 00 13, 800. 00 11, 500. 00 17, 825. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG CEMENT CONC. GUTTER
2680. 0000 L.F. 3.0000 3.0000 2. 0000 3. 6000
8, 040. 00 8, 040. 00 5, 360. 00 9, 648. 00
13 REMOVI NG ASPHALT CONC. PAVEMENT
27160. 0000 S.Y. 2. 0000 4.0000 4.0000 3.5000
54, 320. 00 108, 640. 00 108, 640. 00 95, 060. 00
14 REMOVI NG ASPHALT CONC. CURB
390. 0000 L.F. 1. 5000 3.0000 1. 0000 2. 6000
585. 00 1, 170. 00 390. 00 1,014. 00
15 REMOVI NG CONC. BARRI ER
510. 0000 L.F. 2. 5000 4.5000 5.0000 12. 2500
1, 275. 00 2,295. 00 2, 550. 00 6, 247.50
16 REMOVI NG TRAFFI C CURB
130. 0000 L.F. 2. 0000 4.0000 2. 0000 6. 2500
260. 00 520. 00 260. 00 812.50
17 REMOVI NG BEAM GUARDRAI L
9390. 0000 L.F. 2. 0000 1. 4500 3.0000 2. 0000
18, 780. 00 13, 615. 50 28, 170. 00 18, 780. 00
18 REMOVI NG BEAM GUARDRAI L ANCHOR
37. 0000 EACH 175. 0000 150. 0000 200. 0000 160. 0000
6, 475. 00 5, 550. 00 7, 400. 00 5, 920. 00
19 REMOVI NG PAI NT STRI PE
95190. 0000 L.F. 0. 2500 0. 3500 0. 5000 0. 4100
23,797.50 33, 316. 50 47,595. 00 39, 027. 90
20 REMOVI NG RAI SED PAVEMENT MARKER
L.S.
4,200. 00 8, 500. 00 10, 000. 00 12, 000. 00
21 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON
EST.
74, 000. 00 74, 000. 00 74, 000. 00 74, 000. 00
22 REMOVI NG CHAI N LI NK FENCE
10030. 0000 L.F. 1. 0000 1. 2000 2. 0000 1. 8000
10, 030. 00 12, 036. 00 20, 060. 00 18, 054. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
23 ROADWAY EXCAVATI ON | NCL. HAUL
257080. 0000 C.Y. 3. 5000 5. 5000 6. 7500 5. 6000
899, 780. 00 1, 413, 940. 00 1, 735, 290. 00 1, 439, 648. 00
24 SELECT BORROW | NCL. HAUL
3675. 0000 C.Y 10. 0000 8. 0000 6. 0000 5. 6000
36, 750. 00 29, 400. 00 22, 050. 00 20, 580. 00
25 GRAVEL BORROW | NCL. HAUL
11100. 0000 C.Y 7.5000 14. 0000 19. 0000 17. 6000
83, 250. 00 155, 400. 00 210, 900. 00 195, 360. 00
26 EMBANKMENT COMPACTI ON
254160. 0000 C.Y. 0. 5000 0. 8000 2.0000 1. 6000
127, 080. 00 203, 328. 00 508, 320. 00 406, 656. 00
27 FORCE ACCOUNT FI NAL CONTOURS
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
28  POND EXCAVATI ON | NCL. HAUL
19410. 0000 C.Y. 4. 0000 7.5000 8. 5000 6. 6000
77, 640. 00 145, 575. 00 164, 985. 00 128, 106. 00
29  GEOSYNTHETI C REI NFORCED SLOPE
18690. 0000 S. F. 5. 0000 10. 0000 8. 0000 6. 2500
93, 450. 00 186, 900. 00 149, 520. 00 116, 812. 50
DRAI NAGE
30 CONCRETE | NLET
63. 0000 EACH 600. 0000 775. 0000 600. 0000 525. 0000
37, 800. 00 48, 825. 00 37, 800. 00 33, 075. 00
31 GRATE INLET TYPE 1 OR 2
8. 0000 EACH 2, 000. 0000 1, 650. 0000 1, 100. 0000 1, 800. 0000
16, 000. 00 13, 200. 00 8, 800. 00 14, 400. 00
32 CEMENT CONC. GUTTER
310. 0000 L.F. 8. 0000 12. 0000 15. 0000 12. 2500
2, 480. 00 3,720. 00 4, 650. 00 3,797.50
33 HAND PLACED RI PRAP
285. 0000 C.Y. 40. 0000 35. 0000 100. 0000 46. 0000
11, 400. 00 9, 975. 00 28, 500. 00 13, 110. 00
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TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 LI GHT LOOSE RI PRAP
1278. 0000 C.Y 14. 0000 26. 0000 30. 0000 42.0000
17, 892. 00 33, 228.00 38, 340. 00 53, 676. 00
35 UNDERDRAIN PIPE 6 IN. DI AM
34160. 0000 L.F. 4. 2500 8. 0000 3. 0000 7.0000
145, 180. 00 273, 280. 00 102, 480. 00 239, 120. 00
36 UNDERDRAIN PIPE 8 IN. DI AM
660. 0000 L.F. 6. 0000 14. 0000 5. 0000 8. 2500
3, 960. 00 9, 240. 00 3,300. 00 5, 445. 00
37 DRAIN PIPE 6 IN. DI AM
1400. 0000 L.F. 6. 0000 12. 0000 5. 0000 7.2500
8, 400. 00 16, 800. 00 7, 000. 00 10, 150. 00
38 DRAIN PIPE 8 IN. DI AM
984. 0000 L.F. 10. 0000 12. 0000 9. 0000 10. 5000
9, 840. 00 11, 808. 00 8, 856. 00 10, 332. 00
39 SCHEDULE A CULV. PIPE 12 IN. DI AM
1102. 0000 L.F. 20. 0000 22.0000 16. 0000 16. 0000
22, 040. 00 24, 244.00 17, 632. 00 17, 632. 00
40  SCHEDULE B CULV. PIPE 36 IN. DI AM
255. 0000 L.F. 70. 0000 60. 0000 100. 0000 100. 0000
17, 850. 00 15, 300. 00 25, 500. 00 25, 500. 00
41  DRAI NAGE MODI FI CATI ON FOR STAGED CONSTRUCTI ON
185. 0000 EACH 30. 0000 250. 0000 300. 0000 425. 0000
5, 550. 00 46, 250. 00 55, 500. 00 78, 625. 00
42  CHECK VALVE 18 IN. DI AM
1. 0000 EACH 3, 600. 0000 5, 750. 0000 3, 500. 0000 6, 600. 0000
3, 600. 00 5, 750. 00 3, 500. 00 6, 600. 00
43  TRENCH DRAI N
297.0000 L.F. 40. 0000 55. 0000 50. 0000 18. 0000
11, 880. 00 16, 335. 00 14, 850. 00 5, 346. 00
STORM SEVER
44 CATCH BASIN TYPE 1L
17. 0000 EACH 825. 0000 875. 0000 700. 0000 1, 200. 0000
14, 025. 00 14, 875. 00 11, 900. 00 20, 400. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CATCH BASIN TYPE 1
116. 0000 EACH 650. 0000 775. 0000 800. 0000 675. 0000
75, 400. 00 89, 900. 00 92, 800. 00 78, 300. 00
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DI AM
1. 0000 EACH 2, 500. 0000 4,500. 0000 4, 000. 0000 4,100. 0000
2,500. 00 4, 500. 00 4,000. 00 4,100. 00
47 CATCH BASI N TYPE CATCH BASIN TYPE 1P
1. 0000 EACH 1, 000. 0000 875. 0000 2, 000. 0000 2,200. 0000
1, 000. 00 875. 00 2, 000. 00 2,200. 00
48 CATCH BASIN TYPE 2 48 IN. DI AM
83. 0000 EACH 1, 300. 0000 1, 585. 0000 2, 000. 0000 1, 250. 0000
107, 900. 00 131, 555. 00 166, 000. 00 103, 750. 00
49 CATCH BASIN TYPE 2 54 IN. DI AM
18. 0000 EACH 1, 700. 0000 2, 400. 0000 2, 500. 0000 3, 300. 0000
30, 600. 00 43, 200. 00 45, 000. 00 59, 400. 00
50 CATCH BASIN TYPE 2 72 IN. DI AM
2. 0000 EACH 2, 400. 0000 4,500. 0000 4, 000. 0000 5, 100. 0000
4, 800. 00 9, 000. 00 8, 000. 00 10, 200. 00
51 TESTI NG STORM SEWER Pl PE
35350. 0000 L.F. 1. 0000 1. 5000 1. 0000 1. 1000
35, 350. 00 53, 025. 00 35, 350. 00 38, 885. 00
52 PLAIN CONC. STORM SEVER PIPE 8 IN. DI AM
70. 0000 L.F. 13. 0000 26. 0000 20. 0000 21. 0000
910. 00 1, 820. 00 1, 400. 00 1, 470. 00
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
17795. 0000 L.F. 16. 0000 26. 0000 18. 0000 17. 0000
284, 720. 00 462, 670. 00 320, 310. 00 302, 515. 00
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DI AM
1843. 0000 L.F. 18. 0000 30. 0000 20. 0000 18. 0000
33,174.00 55, 290. 00 36, 860. 00 33,174.00
55 PLAIN CONC. STORM SEVER PIPE 18 IN. DI AM
5569. 0000 L.F. 20. 0000 32. 0000 20. 0000 21. 0000
111, 380. 00 178, 208. 00 111, 380. 00 116, 949. 00
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STORM SEVER
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DI AM
1370. 0000 L.F. 22.0000 36. 0000 25. 0000 23.0000
30, 140. 00 49, 320. 00 34, 250. 00 31, 510. 00
57 PLAIN CONC. STORM SEVER PIPE 24 IN. DI AM
2435. 0000 L.F. 25. 0000 40. 0000 35. 0000 32. 0000
60, 875. 00 97, 400. 00 85, 225. 00 77,920. 00
58 CL. Il REINF. CONC. STORM SEWER PIPE 12 IN. DI AM
175. 0000 L.F. 27.0000 30. 0000 30. 0000 30. 0000
4,725.00 5, 250. 00 5, 250. 00 5, 250. 00
59 CL. Il REINF. CONC. STORM SEWER PIPE 30 IN. DI AM
2267.0000 L.F. 40. 0000 44,0000 50. 0000 50. 0000
90, 680. 00 99, 748. 00 113, 350. 00 113, 350. 00
60 CL. Il REINF. CONC. STORM SEWER PIPE 36 IN. DI AM
1455. 0000 L.F. 50. 0000 50. 0000 60. 0000 53. 0000
72, 750. 00 72, 750. 00 87, 300. 00 77, 115. 00
61 CL. Il REINF. CONC. STORM SEVER PIPE 48 IN. DI AM
411. 0000 L.F. 75. 0000 80. 0000 110. 0000 100. 0000
30, 825. 00 32, 880. 00 45, 210. 00 41, 100. 00
62 CL. V REINF. CONC. STORM SEVER PI PE 12 IN. DI AM
1218. 0000 L.F. 28. 0000 35. 0000 15. 0000 24.0000
34,104. 00 42, 630. 00 18, 270. 00 29, 232.00
63 CL. V REINF. CONC. STORM SEVER PI PE 24 IN. DI AM
316. 0000 L.F. 50. 0000 48. 0000 40. 0000 60. 0000
15, 800. 00 15, 168. 00 12, 640. 00 18, 960. 00
64 CL. V REINF. CONC. STORM SEVER PI PE 30 IN. DI AM
15. 0000 L.F. 60. 0000 110. 0000 60. 0000 40. 0000
900. 00 1, 650. 00 900. 00 600. 00
SANI TARY SEVER
65 TESTI NG SEVER Pl PE
444, 0000 L.F. 1. 5000 2. 0000 10. 0000 1. 1000
666. 00 888. 00 4,440.00 488. 40
66 DUCTILE | RON SEWER PI PE 12 IN. DI AM
444, 0000 L.F. 35. 0000 135. 0000 40. 0000 46. 0000
15, 540. 00 59, 940. 00 17, 760. 00 20, 424. 00
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
VATER LI NES
67 BLOWOFF ASSEMBLY
2. 0000 EACH 800. 0000 1, 200. 0000 1, 500. 0000 1, 600. 0000
1, 600. 00 2, 400. 00 3, 000. 00 3, 200. 00
68 DUCTILE | RON PI PE FOR WATER MAIN 12 IN. DI AM
250. 0000 L.F. 50. 0000 45. 0000 50. 0000 42.0000
12, 500. 00 11, 250. 00 12, 500. 00 10, 500. 00
STRUCTURE
69 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
28450. 0000 C.Y. 9. 0000 18. 0000 25. 0000 9. 0000
256, 050. 00 512, 100. 00 711, 250. 00 256, 050. 00
70 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
336, 379. 50 500, 000. 00 900, 000. 00 850, 000. 00
71 GRAVEL BACKFILL FOR WALL
13700. 0000 C.Y. 8. 0000 24.0000 19. 0000 16. 5000
109, 600. 00 328, 800. 00 260, 300. 00 226, 050. 00
72  FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
6. 0000 EACH 4,000. 0000 10, 000. 0000 5, 000. 0000 5, 000. 0000
24, 000. 00 60, 000. 00 30, 000. 00 30, 000. 00
73 FURNI SHING CONC. PILING 12 IN. DI AM
2500. 0000 L.F. 30. 0000 25. 0000 30. 0000 40. 0000
75, 000. 00 62, 500. 00 75, 000. 00 100, 000. 00
74 FURNI SHING CONC. PILING 24 IN. DI AM
10400. 0000 L.F. 30. 0000 46. 0000 40. 0000 62. 0000
312, 000. 00 478, 400. 00 416, 000. 00 644, 800. 00
75 DRIVING CONC. PILE 12 IN. DI AM
71. 0000 EACH 500. 0000 1, 000. 0000 1, 000. 0000 500. 0000
35, 500. 00 71, 000. 00 71, 000. 00 35, 500. 00
76 DRI VING CONC. PILE 24 IN. DI AM
220. 0000 EACH 500. 0000 1, 200. 0000 2, 000. 0000 750. 0000
110, 000. 00 264, 000. 00 440, 000. 00 165, 000. 00
77 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
2090. 0000 LB. 1. 0000 1. 0000 1. 0000 0. 6000
2,090. 00 2,090. 00 2,090. 00 1, 254. 00
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STRUCTURE
78 ST. REINF. BAR FOR BRI DGE
1080710. 0000 LB. 0. 4500 0. 4000 0. 6000 0. 4000
486, 319. 50 432, 284. 00 648, 426. 00 432, 284. 00
79 ST. REINF. BAR FOR RETAI NI NG WALL
328790. 0000 LB. 0. 4500 0. 4000 0. 6000 0. 4000
147, 955. 50 131, 516. 00 197, 274. 00 131, 516. 00
80 ST. REINF. BAR FOR SHAFT
226050. 0000 LB. 0. 4500 0. 4000 0. 6000 0. 4000
101, 722. 50 90, 420. 00 135, 630. 00 90, 420. 00
81 ST. REINF. BAR FOR FOR RETAI NI NG/ NOI SE WALL 1N
135000. 0000 LB. 0. 4500 0. 4000 0. 6000 0. 4000
60, 750. 00 54, 000. 00 81, 000. 00 54, 000. 00
82 ST. REINF. BAR FOR FOR RETAI NI NG/ NO SE WALL 15N
62000. 0000 LB. 0. 4500 0. 4000 0. 6000 0. 4000
27,900. 00 24, 800. 00 37, 200. 00 24, 800. 00
83 CONC. CLASS 4000 FOR RETAI NI NG WALL
4898. 6000 C.Y. 350. 0000 300. 0000 300. 0000 375. 0000
1,714, 510. 00 1, 469, 580. 00 1, 469, 580. 00 1, 836, 975. 00
84 CONC. CLASS 4000 FOR RETAI NI NG NOI SE WALL 1N
1820. 0000 C.Y. 350. 0000 400. 0000 300. 0000 500. 0000
637, 000. 00 728, 000. 00 546, 000. 00 910, 000. 00
85 CONC. CLASS 4000 FOR RETAI NI NG NOI SE WALL 15N
830. 0000 C.Y. 350. 0000 600. 0000 300. 0000 500. 0000
290, 500. 00 498, 000. 00 249, 000. 00 415, 000. 00
86 CONC. CLASS 4000 FOR BRI DGE
5742. 0000 C.Y. 350. 0000 300. 0000 300. 0000 350. 0000
2,009, 700. 00 1,722, 600. 00 1, 722, 600. 00 2,009, 700. 00
87 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-7.00 -7.00 -7.00 -7.00
88 FABRI C PAD BEARI NG - SUPERSTR.
56. 0000 EACH 1, 000. 0000 1, 500. 0000 2, 000. 0000 1, 500. 0000
56, 000. 00 84, 000. 00 112, 000. 00 84, 000. 00



DOT_RGGBO5

* ok *

* Kk *

Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
89 ROCKER BEARI NG - SUPERSTR.
8. 0000 EACH 5, 000. 0000 10, 000. 0000 10, 000. 0000 6, 500. 0000
40, 000. 00 80, 000. 00 80, 000. 00 52, 000. 00
90 SUPERSTRUCTURE MN LI NE BRI DGE NO. 5/13
L.S.
920, 000. 00 1, 500, 000. 00 750, 000. 00 1, 500, 000. 00
91 SUPERSTRUCTURE M5 LI NE BRI DGE NO. 5/15
L.S.
1, 244, 000. 00 1, 250, 000. 00 1, 100, 000. 00 1, 750, 000. 00
92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17
L.S.
371, 000. 00 400, 000. 00 500, 000. 00 425, 000. 00
93 SUPERSTRUCTURE DT LINE U Xl NG
L.S.
215, 000. 00 250, 000. 00 200, 000. 00 175, 000. 00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S.
2,525, 000. 00 1, 800, 000. 00 1, 700, 000. 00 1, 299, 250. 00
95 ROADWAY DECK CCRR U XI NG BRI DGE NO. 5/16
L.S.
200, 000. 00 200, 000. 00 500, 000. 00 225, 000. 00
96 TRAFFI C BARRI ER
8318. 0000 L.F. 65. 0000 30. 0000 45. 0000 50. 0000
540, 670. 00 249, 540. 00 374, 310. 00 415, 900. 00
97  CABLE RAIL FOR WALL 14S
167. 0000 L.F. 35. 0000 20. 0000 50. 0000 65. 0000
5, 845. 00 3, 340. 00 8, 350. 00 10, 855. 00
98  STRUCTURAL CARBON STEEL- SUPERSTRUCTURE
L.S.
34, 000. 00 12, 000. 00 16, 000. 00 10, 000. 00
99  STRUCTURAL LOW ALLOY STEEL- SUPERSTRUCTURE
L.S.
958, 000. 00 700, 000. 00 900, 000. 00 900, 000. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
100 TUNNEL WATERPROOFI NG
422.0000 S.Y. 100. 0000 20. 0000 25. 0000 25. 0000
42, 200. 00 8, 440. 00 10, 550. 00 10, 550. 00
101  FURNI SH PERMANENT CASI NG FOR 8 FT. DIAM SHAFT
8. 0000 L.F. 500. 0000 250. 0000 300. 0000 300. 0000
4,000. 00 2, 000. 00 2, 400. 00 2, 400. 00
102  PLACI NG PERMANENT CASI NG FOR 8 FT. DIAM SHAFT
1. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 000. 0000 1, 000. 0000
2, 000. 00 2, 000. 00 2, 000. 00 1, 000. 00
103  SHORI NG OR EXTRA EXCAVATION CL. A FOR 8 FT. DI AM
L.S.
5, 000. 00 500. 00 5, 000. 00 5, 000. 00
104  MASONARY RETAI NI NG WALL
76. 0000 S. F. 30. 0000 30. 0000 10. 0000 12. 5000
2,280.00 2,280.00 760. 00 950. 00
105 DT LI NE TUNNEL
L.S.
260, 000. 00 150, 000. 00 150, 000. 00 300, 000. 00
106 SO L EXCAVATI ON FOR SHAFT | NCL. HAUL
1158. 0000 C.Y. 250. 0000 150. 0000 200. 0000 115. 0000
289, 500. 00 173, 700. 00 231, 600. 00 133, 170. 00
107 FURNI SH PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
56. 0000 L.F. 500. 0000 300. 0000 350. 0000 400. 0000
28, 000. 00 16, 800. 00 19, 600. 00 22, 400. 00
108  PLACI NG PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
4.0000 EACH 2, 000. 0000 2, 000. 0000 1, 500. 0000 500. 0000
8, 000. 00 8, 000. 00 6, 000. 00 2, 000. 00
109  SHORI NG OR EXTRA EXCAVATION CL. A FOR 10 DIAM SH
L.S.
12, 500. 00 500. 00 20, 000. 00 5, 000. 00
110  FURNI SH AND PLACE TEMP. STEEL CASI NG FOR 9FT. DI AM
35. 0000 L.F. 1, 000. 0000 500. 0000 1, 000. 0000 1, 000. 0000
35, 000. 00 17, 500. 00 35, 000. 00 35, 000. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
111  FURNI SH PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
24.0000 L.F. 500. 0000 275. 0000 280. 0000 360. 0000
12, 000. 00 6, 600. 00 6, 720. 00 8, 640. 00
112  PLACI NG PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
2. 0000 EACH 2, 000. 0000 2, 000. 0000 1, 500. 0000 500. 0000
4,000. 00 4,000. 00 3, 000. 00 1, 000. 00
113 SHORI NG OR EXTRA EXCAVATION CL. A FOR 9 FT. DI AM
L.S.
5, 000. 00 500. 00 10, 000. 00 5, 000. 00
114  CONCRETE CLASS 4000P FOR SHAFT
1075. 0000 C.Y. 200. 0000 200. 0000 170. 0000 200. 0000
215, 000. 00 215, 000. 00 182, 750. 00 215, 000. 00
115 CSL ACCESS TUBE
3840. 0000 L.F. 2. 5000 1. 0000 3.0000 2. 0000
9, 600. 00 3, 840. 00 11, 520. 00 7, 680. 00
116  STAGE | SHOTCRETE FOR WALL 14
2341. 0000 S. F. 10. 0000 14. 0000 13. 0000 10. 0000
23, 410. 00 32,774.00 30, 433. 00 23, 410. 00
117  FI NAL SHOTCRETE FACI NG FOR WALL 14
2973. 0000 S. F. 15. 0000 16. 0000 13. 0000 15. 0000
44,595. 00 47,568. 00 38, 649. 00 44,595. 00
118  PREFABRI CATED DRAI NAGE MATERI AL
64. 0000 S.Y. 10. 0000 30. 0000 10. 0000 30. 0000
640. 00 1, 920. 00 640. 00 1, 920. 00
SURFACI NG
119 SHOULDER BALLAST
955. 0000 TON 12. 5000 13. 0000 15. 0000 11. 3000
11, 937.50 12, 415. 00 14, 325. 00 10, 791. 50
120 CRUSHED SURFACI NG BASE COURSE
92790. 0000 TON 8.5000 11. 5000 12. 0000 12. 5000

788, 715. 00

1, 067, 085. 00

1,113, 480. 00

1,159, 875. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
121 ASPHALT FOR TACK COAI
63. 1000 TON 235. 0000 500. 0000 450. 0000 510. 0000
14, 828. 50 31, 550. 00 28, 395. 00 32,181.00
122 ANTI - STRI PPI NG ADDI Tl VE
EST.
36, 300. 00 36, 300. 00 36, 300. 00 36, 300. 00
ASPHALT TREATED BASE
123 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
CEMENT CONCRETE PAVEMENT
124 CEMENT CONC. APPROACH 3 DAY
656. 0000 S.Y. 30. 0000 31.5000 40. 0000 31. 6500
19, 680. 00 20, 664. 00 26, 240. 00 20, 762. 40
125 BRI DGE APPROACH SLAB
1051. 0000 S.Y. 140. 0000 110. 0000 100. 0000 150. 0000
147, 140. 00 115, 610. 00 105, 100. 00 157, 650. 00
126  CONCRETE SLAB REPAI R
200. 0000 S.Y. 100. 0000 20. 0000 100. 0000 50. 0000
20, 000. 00 4,000. 00 20, 000. 00 10, 000. 00
127  PLANI NG CEMENT CONC. PAVEMENT
903. 0000 S.Y. 10. 0000 5. 0000 4.0000 8. 2500
9, 030. 00 4,515. 00 3,612. 00 7,449.75
128 | MPRI NTED CONCRETE
1553. 0000 S.Y. 36. 0000 30. 0000 50. 0000 6. 5000
55, 908. 00 46, 590. 00 77, 650. 00 10, 094. 50
ASPHALT CONCRETE PAVEMENI
129 CRACK SEALI NG
EST.
32,570.00 32,570.00 32, 570. 00 32,570.00
130 PLANI NG Bl TUM NOUS PAVEMENT
17090. 0000 S.Y. 4.0000 2. 0000 3.0000 4.3000
68, 360. 00 34, 180. 00 51, 270. 00 73, 487. 00
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PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

SELBY BRI DGE COMPANY, | NC.
2901 SE HI DDEN WAY

GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COVPANY
600 NACHES AVE SW #120 120 N RALPH ST

N. E. 78TH STREET

09X304 98055- 2267 99202- 4795

PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

131 ASPHALT CONC. FOR PRELEVELI NG CL. G PG 58-2:
1339. 0000 TON 28. 0000 37.5000 44.0000 37. 6500
37,492. 00 50, 212. 50 58, 916. 00 50, 413. 35
132 ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22
10347. 0000 TON 28. 0000 28. 0000 30. 0000 30. 2500
289, 716. 00 289, 716. 00 310, 410. 00 312,996. 75
133 ASPHALT CONC. PAVEMENT CL. A PG 58-2;
3219. 0000 TON 29. 0000 33. 0000 35. 0000 35. 5000
93, 351. 00 106, 227. 00 112, 665. 00 114, 274.50
134 ASPHALT CONC. PAVEMENT CL. A PG 70-2:
66473. 0000 TON 30. 0000 32. 0000 34. 0000 34. 5000

1, 994, 190. 00

135 ASPHALT CONC. PAVEMENT CL. E PG 58-2;

89874. 0000 TON

27.0000
2,426, 598. 00

136 JOB M X COWPLI ANCE PRI CE ADJUSTMENT

2,127,136. 00

27.0000
2,426, 598. 00

2,260, 082. 00

29. 0000
2,606, 346. 00

2,293, 318.50

29.5000
2,651, 283. 00

CALC
108, 930. 00 108, 930. 00 108, 930. 00 108, 930. 00
137 COWPACTI ON PRI CE ADJUSTMENT
CALC
59, 120. 00 59, 120. 00 59, 120. 00 53, 120. 00
138 SO L RESIDUAL HERBI CIDE 6 FT. W DE
1. 9000 M. 1, 750. 0000 5, 000. 0000 15, 000. 0000 1, 500. 0000
3,325.00 9, 500. 00 28, 500. 00 2,850. 00
139 PAVEMENT SMOOTHNESS ADJUSTMENT
CALC
31, 460. 00 31, 460. 00 31, 460. 00 31, 460. 00
I RRI GATI ON AND WATER DI STRI BUTI ON
140 | RRI GATI ON SYSTEM
L.S.
58, 185. 00 60, 000. 00 100, 000. 00 65, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
141 TOPSO L TYPE B
34800. 0000 C.Y. 7.0000 5. 6000 6. 2500 6. 5000
243, 600. 00 194, 880. 00 217, 500. 00 226, 200. 00
142  SEEDI NG, FERTILIZING AND MULCHI NG SEED M X A
25.1000 ACRE 1, 200. 0000 1, 250. 0000 1, 000. 0000 1, 300. 0000
30, 120. 00 31, 375. 00 25, 100. 00 32, 630. 00
143 SEEDING & FERTILIZING - SEED M X B
0. 6000 ACRE 8, 000. 0000 3, 900. 0000 1, 000. 0000 6, 500. 0000
4,800. 00 2, 340. 00 600. 00 3, 900. 00
144  SEEDI NG, FERTI LI ZING AND MULCHI NG SEED M X C
2. 6000 ACRE 2, 000. 0000 1, 450. 0000 1, 000. 0000 1, 500. 0000
5, 200. 00 3, 770. 00 2, 600. 00 3, 900. 00
145 EROSI ON CONTROL BLANKET
210. 0000 S.Y. 4. 0000 4.0000 10. 0000 4.0000
840. 00 840. 00 2,100. 00 840. 00
146 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
170, 930. 00 170, 930. 00 170, 930. 00 170, 930. 00
147 SO L AMENDNMENT
1100. 0000 C.Y. 25. 0000 24. 0000 25. 0000 20. 0000
27,500. 00 26, 400. 00 27, 500. 00 22, 000. 00
148 NOXI OUS WEED CONTROL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
149 SOD | NSTALLATI ON
5000. 0000 S.Y. 6. 2500 3. 2400 5. 0000 3. 2500
31, 250. 00 16, 200. 00 25, 000. 00 16, 250. 00
150 FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW Pl PE
L.S.
14, 600. 00 15, 000. 00 12, 000. 00 12, 000. 00
151  FABRI C LI FT STRUCTURE
1300. 0000 L.F. 21. 0000 20. 0000 30. 0000 5. 0000
27, 300. 00 26, 000. 00 39, 000. 00 6, 500. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REE$EK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
152  BARK MULCH
14. 5000 ACRE 15, 500. 0000 8, 000. 0000 250. 0000 8, 100. 0000
224, 750. 00 116, 000. 00 3, 625. 00 117, 450. 00
153  HABI TAT STRUCTURE
22.0000 EACH 1, 000. 0000 100. 0000 1, 200. 0000 1, 300. 0000
22,000. 00 2,200. 00 26, 400. 00 28, 600. 00
154  ROADSI DE PLANTI NG
L.S
188, 919. 00 52, 000. 00 50, 000. 00 55, 000. 00
TRAFFI C
155 CEMENT CONC. BARRI ER CURB
11130. 0000 L.F. 6. 0000 6. 0000 7.0000 6. 2500
66, 780. 00 66, 780. 00 77,910. 00 69, 562. 50
156 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
23930. 0000 L.F. 8. 0000 6. 0000 7.0000 6. 2500
191, 440. 00 143, 580. 00 167, 510. 00 149, 562. 50
157 EXTRUDED CURB
3870. 0000 L.F. 2. 0000 5. 0000 5.0000 5. 2500
7,740.00 19, 350. 00 19, 350. 00 20, 317.50
158 TYPE C PRECAST TRAFFI C CURB
220. 0000 L.F. 12. 0000 18. 0000 18. 0000 18. 2500
2, 640. 00 3,960. 00 3, 960. 00 4,015. 00
159 BEAM GUARDRAI L TYPE 1
926. 0000 L.F. 10. 0000 12. 0000 12. 0000 12. 3500
9, 260. 00 11, 112. 00 11, 112. 00 11, 436. 10
160 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
8. 0000 EACH 900. 0000 1, 250. 0000 1, 250. 0000 1, 300. 0000
7,200. 00 10, 000. 00 10, 000. 00 10, 400. 00
161 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH 1, 900. 0000 1, 850. 0000 2, 000. 0000 1, 900. 0000
7, 600. 00 7, 400. 00 8, 000. 00 7, 600. 00
162 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 350. 0000 500. 0000 500. 0000 475. 0000
1, 400. 00 2, 000. 00 2, 000. 00 1, 900. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 PRECAST CONC. BARRI ER TYPE TYPE 4
872. 0000 L.F. 16. 0000 22.5000 22. 0000 22. 6500
13, 952. 00 19, 620. 00 19, 184. 00 19, 750. 80
164 SINGLE SLOPE CONC. BARRI ER
6011. 0000 L.F. 57.0000 41. 0000 45. 0000 50. 0000
342, 627.00 246, 451. 00 270, 495. 00 300, 550. 00
165 CAST- | N- PLACE CONC. BARRI ER
3550. 0000 L.F. 80. 0000 80. 0000 80. 0000 100. 0000
284, 000. 00 284, 000. 00 284, 000. 00 355, 000. 00
166 CAST- | N- PLACE CONC. BARRI ER LI GHT STANDARD SECTI ON
22.0000 EACH 2, 000. 0000 2, 500. 0000 2, 500. 0000 3, 000. 0000
44, 000. 00 55, 000. 00 55, 000. 00 66, 000. 00
167 TEMPORARY CONC. BARRI ER
29722. 0000 L.F. 13. 0000 12. 0000 13. 0000 12. 2500
386, 386. 00 356, 664. 00 386, 386. 00 364, 094. 50
168 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 500. 0000 900. 0000 500. 0000 500. 0000
4,500. 00 8, 100. 00 4,500. 00 4,500. 00
169  TEMPORARY CONC. BARRI ER BERM
9. 0000 EACH 500. 0000 1, 300. 0000 500. 0000 500. 0000
4,500. 00 11, 700. 00 4,500. 00 4,500. 00
170 RESETTI NG CONC. BARRI ER
59500. 0000 L.F. 4. 0000 3. 0000 4. 0000 3. 9000
238, 000. 00 178, 500. 00 238, 000. 00 232, 050. 00
171 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 200. 0000 2, 200. 0000 2, 500. 0000 2, 500. 0000
6, 600. 00 6, 600. 00 7, 500. 00 7,500. 00
172  PERMANENT | MPACT ATTENUATOR MODI FI CATI ON
2.0000 EACH 10, 000. 0000 14, 000. 0000 14, 000. 0000 14, 000. 0000
20, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
173 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 18, 000. 0000 28, 000. 0000 28, 000. 0000 28, 000. 0000
72, 000. 00 112, 000. 00 112, 000. 00 112, 000. 00
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PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

SELBY BRI DGE COMPANY, | NC.
2901 SE HI DDEN WAY

GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COVPANY

600 NACHES AVE SW #120 120 N RALPH ST

98055- 2267 99202- 4795

VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000

PRQJECT
COUNTY(S) : CLARK

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
174 REPAI R | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
175 RESETTI NG | MPACT ATTENUATOR
5. 0000 EACH 1, 000. 0000 700. 0000 700. 0000 750. 0000
5, 000. 00 3, 500. 00 3, 500. 00 3, 750. 00
176 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 30, 000. 0000 10, 000. 0000 10, 500. 0000
5, 000. 00 30, 000. 00 10, 000. 00 10, 500. 00
177 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2000. 0000 HR 14. 0000 33. 0000 40. 0000 39. 0000
28, 000. 00 66, 000. 00 80, 000. 00 78, 000. 00
178 FLEXI BLE GUI DE POST
414. 0000 EACH 20. 0000 21. 0000 20. 0000 22.0000
8, 280. 00 8, 694. 00 8, 280. 00 9, 108. 00
179 PAINT STRI PE
92000. 0000 L.F. 0. 1000 0. 1500 0. 1500 0.1100
9, 200. 00 13, 800. 00 13, 800. 00 10, 120. 00
180 PLASTI C STRI PE
4180. 0000 L.F. 1. 0000 1. 0000 1. 0000 1. 0500
4,180. 00 4,180. 00 4,180. 00 4,389. 00
181 PLASTI C GORE STRI PE
22530. 0000 L.F. 1. 0000 1. 5000 2.0000 2.1000
22,530. 00 33, 795. 00 45, 060. 00 47,313.00
182 PLASTI C CROSSWALK STRI PE
3320. 0000 S. F. 3. 0000 2.5000 2.5000 3.1000
9, 960. 00 8, 300. 00 8, 300. 00 10, 292. 00
183 PLASTI C STOP BAR
790. 0000 L.F. 3. 5000 6. 0000 6. 0000 5. 1000
2, 765. 00 4, 740. 00 4,740.00 4,029. 00
184 PLASTI C TRAFFI C ARROW
51. 0000 EACH 40. 0000 70. 0000 75. 0000 80. 0000

2, 040. 00

3,570. 00

3,825.00

4, 080. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
185 RAI SED PAVEMENT MARKER TYPE 1
119. 5000 HUND 165. 0000 226. 0000 250. 0000 210. 0000
19, 717. 50 27,007.00 29, 875. 00 25, 095. 00
186 RAI SED PAVEMENT MARKER TYPE 2
51. 0000 HUND 270. 0000 325. 0000 300. 0000 310. 0000
13, 770. 00 16, 575. 00 15, 300. 00 15, 810. 00
187 TEMPORARY PAVEMENT MARKI NG
440030. 0000 L.F. 0. 1000 0. 1000 0. 5000 0. 2900
44, 003. 00 44, 003. 00 220, 015. 00 127, 608. 70
188 PERMANENT SI GNI NG
L.S.
127, 000. 00 120, 000. 00 50, 000. 00 145, 000. 00
189 SIGN BRIDGE NO. 1
L.S.
82, 000. 00 61, 000. 00 60, 000. 00 60, 000. 00
190 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
30, 000. 00 25, 000. 00 30, 000. 00 25, 000. 00
191 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
30, 000. 00 26, 000. 00 30, 000. 00 25, 000. 00
192 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
30, 000. 00 26, 000. 00 30, 000. 00 25, 000. 00
193 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
30, 000. 00 26, 000. 00 30, 000. 00 25, 000. 00
194 CANTI LEVER SI GN STRUCTURE NO. 6
L.S.
30, 000. 00 26, 000. 00 30, 000. 00 25, 000. 00
195 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
5, 000. 00 7, 500. 00 7, 000. 00 5, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
Y CSR 005 s LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7S$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
196 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 7,500. 00 7, 000. 00 5, 000. 00
197 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 9, 000. 00 7, 000. 00 7,500. 00
198 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 7,500. 00 7, 000. 00 6, 000. 00
199 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 7, 500. 00 7, 000. 00 6, 000. 00
200 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 7, 500. 00 7, 000. 00 5, 000. 00
201 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 7, 500. 00 7, 000. 00 5, 000. 00
202 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 7, 500. 00 7, 000. 00 5, 000. 00
203 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
7, 000. 00 9, 000. 00 7, 000. 00 7,500. 00
204  SI GN SUPPORT NO. 55
L.S.
1, 000. 00 3, 800. 00 10, 000. 00 1, 500. 00
205 S| GN SUPPORT NO. 56
L.S.
1, 000. 00 3, 800. 00 10, 000. 00 1, 500. 00
206 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
380, 600. 00 500, 000. 00 500, 000. 00 375, 000. 00



DOT_RGGBO5

* ok *

* Kk *

Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REE$EK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
207 | LLUM NATI ON SYSTEM
L.S
515, 000. 00 600, 000. 00 600, 000. 00 625, 000. 00
208  SC&DI SYSTEM
L.S
87, 700. 00 115, 000. 00 100, 000. 00 115, 000. 00
209 TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S
100, 000. 00 14, 000. 00 20, 000. 00 12, 000. 00
210 TRAFFIC SI GNAL SYSTEM
L.S
464, 400. 00 450, 000. 00 500, 000. 00 485, 000. 00
211 CONDUIT PIPE 3 IN. DI AM
685. 0000 L.F. 15. 0000 4.0000 15. 0000 6. 0000
10, 275. 00 2,740.00 10, 275. 00 4,110. 00
212 CONDUI T PIPE 4 IN. DI AM
940. 0000 L.F. 26. 0000 14. 0000 20. 0000 8. 0000
24, 440. 00 13, 160. 00 18, 800. 00 7,520. 00
213 CONDUI T PIPE 8 IN. DI AM
1260. 0000 L.F. 35. 0000 24.0000 50. 0000 10. 0000
44,100. 00 30, 240. 00 63, 000. 00 12, 600. 00
214 TRAFFI C SAFETY DRUM
441. 0000 EACH 40. 0000 65. 0000 60. 0000 60. 0000
17, 640. 00 28, 665. 00 26, 460. 00 26, 460. 00
215 SEQUENTI AL ARROW SI GN
3000. 0000 HR 4.0000 2. 0000 5.0000 4.0000
12, 000. 00 6, 000. 00 15, 000. 00 12, 000. 00
216 PORTABLE CHANGEABLE MESSAGE S| GN
4.0000 EACH 15, 000. 0000 25, 000. 0000 25, 000. 0000 10, 500. 0000
60, 000. 00 100, 000. 00 100, 000. 00 42, 000. 00
217 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
36000. 0000 HR 0. 5000 2. 0000 1. 0000 3.5000
18, 000. 00 72, 000. 00 36, 000. 00 126, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
218 TYPE ||| BARRI CADE
74.0000 EACH 175. 0000 250. 0000 300. 0000 200. 0000
12, 950. 00 18, 500. 00 22, 200. 00 14, 800. 00
219 TRAFFI C CONTROL LABOR
11800. 0000 HR 27.0000 31. 0000 30. 0000 34. 2500
318, 600. 00 365, 800. 00 354, 000. 00 404, 150. 00
220 TRAFFI C CONTROL VEHI CLE
700. 0000 DAY 50. 0000 40. 0000 50. 0000 100. 0000
35, 000. 00 28, 000. 00 35, 000. 00 70, 000. 00
221 TRAFFI C CONTROL SUPERVI SOR
7000. 0000 HR 35. 0000 35. 0000 32.0000 28. 0000
245, 000. 00 245, 000. 00 224, 000. 00 196, 000. 00
222 CONSTRUCTI ON SI GNS CLASS A
2030. 0000 S. F. 12. 0000 14. 0000 25. 0000 12. 0000
24, 360. 00 28, 420. 00 50, 750. 00 24, 360. 00
OTHER | TEMS
223 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
35560. 0000 C.Y. 3. 0000 11. 0000 6. 0000 5. 2500
106, 680. 00 391, 160. 00 213, 360. 00 186, 690. 00
224 SHORI NG OR EXTRA EXCAVATI ON CLASS B
137410. 0000 S. F. 0. 5000 0. 4000 0. 5000 0. 3800
68, 705. 00 54, 964. 00 68, 705. 00 52, 215. 80
225  SHORI NG FOR STAGED CONSTRUCTI ON
12620. 0000 S. F. 8. 0000 0. 4000 8. 0000 16. 0000
100, 960. 00 5, 048. 00 100, 960. 00 201, 920. 00
226 GRAVEL BACKFI LL FOR DRAI N
1767. 0000 C.Y. 22.0000 20. 0000 19. 0000 17. 2500
38, 874. 00 35, 340. 00 33,573.00 30, 480. 75
227 WATER
5664. 0000 mGAL 20. 0000 15. 0000 20. 0000 18. 0000
113, 280. 00 84, 960. 00 113, 280. 00 101, 952. 00
228 CONC. CLASS 3000
32.1000 C.Y. 200. 0000 300. 0000 300. 0000 105. 0000
6, 420. 00 9, 630. 00 9, 630. 00 3, 370.50



DOT_RGGBO5
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Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
229 PLUGGI NG EXI STI NG PI PE
3.0000 EACH 40. 0000 500. 0000 200. 0000 425. 0000
120. 00 1, 500. 00 600. 00 1, 275. 00
230 STRUCTURE SURVEYI NG
L.S.
167, 470. 00 200, 000. 00 250, 000. 00 200, 000. 00
231 MONUMENT CASE AND COVEF
14. 0000 EACH 200. 0000 280. 0000 250. 0000 250. 0000
2, 800. 00 3,920. 00 3, 500. 00 3, 500. 00
232  ADJUST MONUMENT CASE AND COVER
L.S.
1, 000. 00 4, 400. 00 2, 000. 00 1, 500. 00
233 CEMENT CONC. S| DEWALK
5403. 0000 S.Y. 14. 0000 22.0000 20. 0000 20. 0000
75, 642. 00 118, 866. 00 108, 060. 00 108, 060. 00
234 CONC. SLOPE PROTECTI ON
2658. 0000 S.Y. 30. 0000 35. 0000 40. 0000 35. 0000
79, 740. 00 93, 030. 00 106, 320. 00 93, 030. 00
235 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
317. 0000 S.Y. 40. 0000 35. 0000 40. 0000 30. 0000
12, 680. 00 11, 095. 00 12, 680. 00 9, 510. 00
236 CHAIN LI NK FENCE TYPE 3
7110. 0000 L.F. 8.5000 5. 5000 7.0000 5. 7500
60, 435. 00 39, 105. 00 49, 770. 00 40, 882. 50
237 COATED CHAI N LI NK FENCE TYPE 3
940. 0000 L.F. 12. 0000 11. 5500 11. 0000 10. 2500
11, 280. 00 10, 857. 00 10, 340. 00 9, 635. 00
238 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
63. 0000 EACH 120. 0000 185. 0000 125. 0000 120. 0000
7,560. 00 11, 655. 00 7, 875. 00 7,560. 00
239 COATED END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
9. 0000 EACH 240. 0000 285. 0000 135. 0000 220. 0000
2, 160. 00 2, 565. 00 1, 215. 00 1, 980. 00



BI DS OPENED ON : Jun 9 1999

2ND BIDDER -------

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940

DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1
CONTRACT NO: 005661 REGION NO : 4
VERSION NO : 5 WORK ORDER# : 0L2000
e LOW BIDDER  -------

TITLE SR 5 beE G o SELBY BRI DGE COMPANY, | NC

BURNT BRI REEK T

N. E. 78TH STREET 2901 SE HI DDEN WAY

99X304
PROJECT VANCOUVER WA 98661801¢

COUNTY(S) : CLARK

CONTRACTOR NUMBER :

CONTRACTOR NUMBER : 046000

AWARDED ON : Jun 11 1999
------- 3RD BIDDER -------

MAX J. KUNEY COMPANY

120 N RALPH ST

99202- 4795

SPOKANE WA 992020008
CONTRACTOR NUMBER : 462000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
240 DOUBLE 14 FT. CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 866. 0000 900. 0000 1, 400. 0000
1, 000. 00 866. 00 900. 00 1, 400. 00
241  COATED DOUBLE 20 FT. CHAIN LI NK GATE
2.0000 EACH 1, 100. 0000 1, 232. 0000 1, 200. 0000 1, 700. 0000
2, 200. 00 2, 464. 00 2, 400. 00 3, 400. 00
242 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
20060. 0000 C.Y. 7.5000 14. 0000 19. 0000 15. 2500
150, 450. 00 280, 840. 00 381, 140. 00 305, 915. 00
243 ABANDON EXI STI NG MANHOLE
65. 0000 EACH 350. 0000 350. 0000 300. 0000 110. 0000
22, 750. 00 22, 750. 00 19, 500. 00 7, 150. 00
244 CONNECTI ON TO DRAI NAGE STRUCTURE
9. 0000 EACH 200. 0000 800. 0000 500. 0000 280. 0000
1, 800. 00 7,200. 00 4,500. 00 2,520. 00
245 ADJUST MANHOLE
29. 0000 EACH 400. 0000 300. 0000 200. 0000 410. 0000
11, 600. 00 8, 700. 00 5, 800. 00 11, 890. 00
246 MANHOLE 48 IN. DIAM TYPE TYPE
5. 0000 EACH 1, 750. 0000 2, 000. 0000 2, 000. 0000 2, 100. 0000
8, 750. 00 10, 000. 00 10, 000. 00 10, 500. 00
247 MANHOLE 48 IN. DIAM TYPE TYPE :
7.0000 EACH 1, 750. 0000 1, 850. 0000 2, 000. 0000 2, 400. 0000
12, 250. 00 12, 950. 00 14, 000. 00 16, 800. 00
248 MANHOLE 54 IN. DIAM TYPE 1
2.0000 EACH 2, 500. 0000 2, 500. 0000 3, 000. 0000 3, 400. 0000
5, 000. 00 5, 000. 00 6, 000. 00 6, 800. 00
249  MANHOLE 60 IN. DIAM TYPE 1
2.0000 EACH 6, 000. 0000 4, 000. 0000 3, 000. 0000 4, 000. 0000
12, 000. 00 8, 000. 00 6, 000. 00 8, 000. 00
250 MANHOLE 60 IN. DIAM TYPE 3
1. 0000 EACH 6, 000. 0000 4, 000. 0000 3, 500. 0000 4,200. 0000
6, 000. 00 4, 000. 00 3, 500. 00 4, 200. 00



DOT_RGGBO5
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Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
251 MANHOLE 96 IN. DIAM TYPE :
2. 0000 EACH 11, 000. 0000 8, 000. 0000 8, 000. 0000 10, 500. 0000
22,000. 00 16, 000. 00 16, 000. 00 21, 000. 00
252 ADJUST CATCH BASI M
17. 0000 EACH 250. 0000 200. 0000 200. 0000 260. 0000
4, 250. 00 3, 400. 00 3, 400. 00 4,420. 00
253 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
50. 0000 EACH 300. 0000 375. 0000 300. 0000 160. 0000
15, 000. 00 18, 750. 00 15, 000. 00 8, 000. 00
254 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
4,375. 00 10, 000. 00 10, 000. 00 16, 000. 00
255  ADJUST VALVE BOX
L.S.
1, 600. 00 2, 600. 00 3, 000. 00 1, 500. 00
256 FORCE ACCOUNT DETOUR MAI NTENANCE
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
257 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
258 TRI MM NG AND CLEANUP
L.S.
20, 000. 00 6, 800. 00 20, 000. 00 55, 000. 00
259 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10. 00 10. 00 10. 00 10. 00
260 FIELD OFFI CE BUI LDI NG
L.S.
20, 000. 00 15, 000. 00 30, 000. 00 35, 000. 00
261 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
20. 0000 S.Y. 4.0000 6. 0000 15. 0000 4.6000
80. 00 120. 00 300. 00 92. 00



DOT_RGGBO5
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SERET BRI DCE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTI ON MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
262 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
14220. 0000 L.F. 3. 5000 2.0000 4. 0000 4. 0000
49, 770. 00 28, 440. 00 56, 880. 00 56, 880. 00
263 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
24470. 0000 S.Y. 1. 0000 3. 0000 2.0000 2.0000
24, 470. 00 73, 410. 00 48, 940. 00 48, 940. 00
264 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1110. 0000 S.Y. 3. 0000 2.0000 2.0000 4. 2500
3, 330. 00 2,220. 00 2,220.00 4,717.50
265 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
2500. 0000 S.Y. 2.5000 4. 0000 5. 0000 4. 2500
6, 250. 00 10, 000. 00 12, 500. 00 10, 625. 00
266 TEMPORARY GEOSYNTHETI C RETAI NI NG WALL
38510. 0000 S. F. 3. 0000 6. 0000 8. 0000 6. 1000
115, 530. 00 231, 060. 00 308, 080. 00 234, 911. 00
267 MAI LBOX SUPPORT TYPE 1-¢
10. 0000 EACH 150. 0000 225. 0000 200. 0000 250. 0000
1, 500. 00 2, 250. 00 2, 000. 00 2, 500. 00
268 MAI LBOX SUPPORT TYPE :
5. 0000 EACH 200. 0000 300. 0000 200. 0000 250. 0000
1, 000. 00 1, 500. 00 1, 000. 00 1, 250. 00
269 SO L NAIL
483. 0000 EACH 350. 0000 370. 0000 400. 0000 500. 0000
169, 050. 00 178, 710. 00 193, 200. 00 241, 500. 00
270  REI NFORCI NG MAT AND MESH
3460. 0000 S.Y. 8. 0000 5. 0000 5. 0000 23. 0000
27, 680. 00 17, 300. 00 17, 300. 00 79, 580. 00
271  VERI FI CATI ON TEST
7.0000 EACH 1, 500. 0000 1, 500. 0000 1, 500. 0000 2, 500. 0000
10, 500. 00 10, 500. 00 10, 500. 00 17, 500. 00
272  NO SE BARRI ER TYPE 11
47418. 0000 S. F. 14. 0000 18. 0000 14. 0000 16. 0000
663, 852. 00 853, 524. 00 663, 852. 00 758, 688. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2000

* ok *

Bl D TABULATI ON REPORT

BI DS OPENED ON : Jun

9 1999
AWARDED ON : Jun 11 1999

HY CSR 005 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE :SERET BRI DGE CREEK TO SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
N E 78TH STREET 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PROJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
273  EXTRA SHAFT DEPTH FOR NO SE BARRI ER
76. 0000 L. F. 20. 0000 30. 0000 10. 0000 90. 0000
1, 520. 00 2,280.00 760. 00 6, 840. 00
274  NO SE BARRI ER TYPE 14
21868. 0000 S. F. 16. 0000 21. 0000 14. 0000 15. 0000
349, 888. 00 459, 228. 00 306, 152. 00 328, 020. 00
275  RAI LROAD REALI GNVENT
L.S
247,937.90 120, 000. 00 140, 000. 00 130, 000. 00
276  ACCESS DOOR TYPE 1 FOR NO SE BARRI ER
1. 0000 EACH 1, 200. 0000 1, 000. 0000 500. 0000 1, 100. 0000
1, 200. 00 1, 000. 00 500. 00 1, 100. 00
277  STRUCTURAL EARTH WALL - 9S
3981. 0000 S. F. 22.0000 19. 0000 18. 0000 18. 0000
87, 582. 00 75, 639. 00 71, 658. 00 71, 658. 00
278  STRUCTURAL EARTH WALL - 10S
1943. 0000 S. F. 22.0000 19. 0000 18. 0000 18. 0000
42,746. 00 36, 917. 00 34, 974.00 34, 974.00
279  STRUCTURAL EARTH WALL - 16S
4896. 0000 S. F. 22.0000 19. 0000 18. 0000 18. 0000
107, 712. 00 93, 024. 00 88, 128. 00 88, 128. 00
280  STRUCTURAL EARTH WALL - 22S
3195. 0000 S. F. 22.0000 19. 0000 18. 0000 18. 0000
70, 290. 00 60, 705. 00 57,510. 00 57, 510. 00
281  STRUCTURAL EARTH WALL - 2N
10620. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
233, 640. 00 201, 780. 00 212, 400. 00 191, 160. 00
282  STRUCTURAL EARTH WALL - 3N
2480. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
54, 560. 00 47,120. 00 49, 600. 00 44, 640. 00
283  STRUCTURAL EARTH WALL - 4N
5980. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
131, 560. 00 113, 620. 00 119, 600. 00 107, 640. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SELBY BRI DGE COMPANY, | NC. GUY F. ATKI NSON CONSTRUCTION MAX J. KUNEY COMPANY
EUENT7§$LDS$REEEEK TO 2901 SE HI DDEN WAY 600 NACHES AVE SW #120 120 N RALPH ST
99X304 98055- 2267 99202- 4795
PRQJECT VANCOUVER WA 98661801¢ RENTON WA 980570940 SPOKANE WA 992020008
COUNTY(S) : CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
284  STRUCTURAL EARTH WALL - 5N
5710. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
125, 620. 00 108, 490. 00 114, 200. 00 102, 780. 00
285 STRUCTURAL EARTH WALL - 6N
2790. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
61, 380. 00 53, 010. 00 55, 800. 00 50, 220. 00
286  STRUCTURAL EARTH WALL - 7N
11600. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
255, 200. 00 220, 400. 00 232, 000. 00 208, 800. 00
287 STRUCTURAL EARTH WALL - 8N
5330. 0000 S. F. 22.0000 19. 0000 20. 0000 18. 0000
117, 260. 00 101, 270. 00 106, 600. 00 95, 940. 00
288  PEDESTRI AN HANDRAI L
296. 0000 L.F. 20. 0000 50. 0000 40. 0000 55. 0000
5,920. 00 14, 800. 00 11, 840. 00 16, 280. 00
289  PEDESTRI AN RAI LI NG
370. 0000 L.F. 30. 0000 65. 0000 50. 0000 60. 0000
11, 100. 00 24, 050. 00 18, 500. 00 22, 200. 00

CONTRACT TOTAL

$37, 968, 578. 90

$41, 107, 090. 50

$42, 218, 824. 00

$42, 459, 902. 20



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

PRQJECT

COUNTY(S) : CLARK

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
3, 500, 000. 00 4, 095, 000. 00 3, 985, 000. 00 4,420, 000. 00
2 CLEARI NG AND GRUBBI NG
33. 1000 ACRE 1, 500. 0000 5, 000. 0000 2, 000. 0000 1, 500. 0000
49, 650. 00 165, 500. 00 66, 200. 00 49, 650. 00
3 REMOVI NG DRAI NAGE STRUCTURE
181. 0000 EACH 160. 0000 100. 0000 300. 0000 150. 0000
28, 960. 00 18, 100. 00 54, 300. 00 27, 150. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
32, 270. 00 60, 000. 00 76, 000. 00 71, 000. 00
5 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/13
L.S.
124, 000. 00 180, 000. 00 75, 000. 00 70, 000. 00
6 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/ 15
L.S.
124, 000. 00 100, 000. 00 250, 000. 00 100, 000. 00
7 REMOVI NG EXI STI NG STRUCTURE BRI DGE 5/ 16
L.S.
53, 000. 00 100, 000. 00 150, 000. 00 25, 000. 00
8 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/17
L.S.
50, 000. 00 70, 000. 00 100, 000. 00 46, 000. 00
9 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/18
L.S.
50, 000. 00 150, 000. 00 175, 000. 00 100, 000. 00
10 REMOVI NG CEMENT CONC. SI DEWALK
260. 0000 S.Y. 4. 0000 20. 0000 20. 0000 2. 5000
1, 040. 00 5, 200. 00 5, 200. 00 650. 00
11 REMOVI NG CEMENT CONC. CURB
5750. 0000 L.F. 3. 0000 1. 5000 2.0000 1. 0000
17, 250. 00 8, 625. 00 11, 500. 00 5, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SERET BRI DCE CREEK TO BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ ELTING, A JO NT VEI KIEWT PACI FI C CO.
N E 78TH STREET 271 SW 41ST ST 2710 NE 78TH ST 215 "V' ST--98661-7709
99X304 PO BOX 1769
PROJECT RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG CEMENT CONC. GUTTER
2680. 0000 L.F. 3. 0000 2.0000 2.0000 1. 6500
8, 040. 00 5, 360. 00 5, 360. 00 4,422.00
13 REMOVI NG ASPHALT CONC. PAVEMENT
27160. 0000 S.Y. 2.0000 1. 0000 5. 0000 1. 0000
54, 320. 00 27, 160. 00 135, 800. 00 27, 160. 00
14 REMOVI NG ASPHALT CONC. CURB
390. 0000 L.F. 1. 5000 3. 0000 1. 0000 1. 5000
585. 00 1,170. 00 390. 00 585. 00
15 REMOVI NG CONC. BARRI ER
510. 0000 L.F. 2.5000 10. 0000 3. 0000 5. 0000
1, 275. 00 5, 100. 00 1, 530. 00 2, 550. 00
16 REMOVI NG TRAFFI C CURB
130. 0000 L.F. 2.0000 6. 0000 2.0000 2.0000
260. 00 780. 00 260. 00 260. 00
17 REMOVI NG BEAM GUARDRAI L
9390. 0000 L.F. 2.0000 2.0000 2.0000 6. 0000
18, 780. 00 18, 780. 00 18, 780. 00 56, 340. 00
18 REMOVI NG BEAM GUARDRAI L ANCHOR
37.0000 EACH 175. 0000 200. 0000 200. 0000 300. 0000
6, 475. 00 7, 400. 00 7, 400. 00 11, 100. 00
19 REMOVI NG PAI NT STRI PE
95190. 0000 L.F. 0. 2500 0. 5000 0. 4000 0. 5000
23,797.50 47,595. 00 38, 076. 00 47,595. 00
20 REMOVI NG RAI SED PAVEMENT MARKER
L.S.
4, 200. 00 8, 500. 00 9, 000. 00 20, 000. 00
21 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON
EST.
74, 000. 00 74, 000. 00 74, 000. 00 74, 000. 00
22 REMOVI NG CHAI N LI NK FENCE
10030. 0000 L.F. 1. 0000 5. 0000 1. 0000 2.0000
10, 030. 00 50, 150. 00 10, 030. 00 20, 060. 00



DOT_RGGBO5

PS&E JOB NO: 99X304 REVI SI ON NO :
CONTRACT NO: 005661 REG ON NO
VERSION NO : 5 WORK ORDER# :
HWY : SR 005

TI TLE :SR 5

BURNT BRI DGE CREEK TO
N. E. 78TH STREET

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

1

4

0L2000

------- ATH BIDDER ----=-- ------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

- 5TH BI DDER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

6TH BIDDER -------

KIEW T PACI FI C CO.
215 "V' ST--98661-7709
PO BOX 1769

PROJECT 99304 RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
23 ROADWAY EXCAVATI ON | NCL. HAUL
257080. 0000 C.Y. 3. 5000 5. 7000 8. 5000 7.5000
899, 780. 00 1, 465, 356. 00 2,185, 180. 00 1, 928, 100. 00
24 SELECT BORROW | NCL. HAUL
3675. 0000 C.Y. 10. 0000 5. 0000 20. 0000 26. 0000
36, 750. 00 18, 375. 00 73, 500. 00 95, 550. 00
25 GRAVEL BORROW | NCL. HAUL
11100. 0000 C.Y. 7.5000 29. 0000 16. 0000 18. 0000
83, 250. 00 321, 900. 00 177, 600. 00 199, 800. 00
26 EMBANKMENT COMPACTI ON
254160. 0000 C.Y. 0. 5000 2.5000 1. 5000 0. 0500
127, 080. 00 635, 400. 00 381, 240. 00 12, 708. 00
27 FORCE ACCOUNT FI NAL CONTOURS
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
28  POND EXCAVATI ON | NCL. HAUL
19410. 0000 C.Y. 4. 0000 15. 0000 10. 0000 8. 0000
77, 640. 00 291, 150. 00 194, 100. 00 155, 280. 00
29  GEOSYNTHETI C REI NFORCED SLOPE
18690. 0000 S. F. 5. 0000 6. 0000 3. 0000 4. 0000
93, 450. 00 112, 140. 00 56, 070. 00 74, 760. 00
DRAI NAGE
30 CONCRETE | NLET
63. 0000 EACH 600. 0000 1, 600. 0000 500. 0000 800. 0000
37, 800. 00 100, 800. 00 31, 500. 00 50, 400. 00
31 GRATE INLET TYPE 1 OR 2
8. 0000 EACH 2, 000. 0000 1, 600. 0000 1, 800. 0000 1, 750. 0000
16, 000. 00 12, 800. 00 14, 400. 00 14, 000. 00
32 CEMENT CONC. GUTTER
310. 0000 L.F. 8. 0000 10. 0000 12. 0000 16. 0000
2, 480. 00 3, 100. 00 3, 720. 00 4, 960. 00
33 HAND PLACED RI PRAP
285. 0000 C.Y. 40. 0000 80. 0000 50. 0000 150. 0000
11, 400. 00 22, 800. 00 14, 250. 00 42, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SERET BRI DCE CREEK TO BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ ELTING, A JO NT VEI KIEWT PACI FI C CO.
N E 78TH STREET 271 SW 41ST ST 2710 NE 78TH ST 215 "V' ST--98661-7709
99X304 PO BOX 1769
PROJECT RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 LI GHT LOOSE RI PRAP
1278. 0000 C.Y 14. 0000 40. 0000 25. 0000 30. 0000
17, 892. 00 51, 120. 00 31, 950. 00 38, 340. 00
35 UNDERDRAIN PIPE 6 IN. DI AM
34160. 0000 L.F. 4. 2500 2.0000 7. 0000 2.0000
145, 180. 00 68, 320. 00 239, 120. 00 68, 320. 00
36 UNDERDRAIN PIPE 8 IN. DI AM
660. 0000 L.F. 6. 0000 3. 0000 9. 0000 2.9000
3, 960. 00 1, 980. 00 5, 940. 00 1, 914. 00
37 DRAIN PIPE 6 IN. DI AM
1400. 0000 L.F. 6. 0000 3. 0000 7. 0000 6. 4000
8, 400. 00 4, 200. 00 9, 800. 00 8, 960. 00
38 DRAIN PIPE 8 IN. DI AM
984. 0000 L.F. 10. 0000 3. 0000 9. 0000 7.0000
9, 840. 00 2,952.00 8, 856. 00 6, 888. 00
39 SCHEDULE A CULV. PIPE 12 IN. DI AM
1102. 0000 L.F. 20. 0000 13. 0000 15. 0000 9. 0000
22, 040. 00 14, 326. 00 16, 530. 00 9, 918. 00
40  SCHEDULE B CULV. PIPE 36 IN. DI AM
255. 0000 L.F. 70. 0000 80. 0000 60. 0000 42.0000
17, 850. 00 20, 400. 00 15, 300. 00 10, 710. 00
41  DRAI NAGE MODI FI CATI ON FOR STAGED CONSTRUCTI ON
185. 0000 EACH 30. 0000 50. 0000 50. 0000 190. 0000
5, 550. 00 9, 250. 00 9, 250. 00 35, 150. 00
42  CHECK VALVE 18 IN. DI AM
1. 0000 EACH 3, 600. 0000 750. 0000 500. 0000 6, 200. 0000
3, 600. 00 750. 00 500. 00 6, 200. 00
43  TRENCH DRAI N
297.0000 L.F. 40. 0000 6. 0000 20. 0000 45. 0000
11, 880. 00 1, 782.00 5, 940. 00 13, 365. 00
STORM SEVER
44 CATCH BASIN TYPE 1L
17. 0000 EACH 825. 0000 1, 500. 0000 750. 0000 815. 0000
14, 025. 00 25, 500. 00 12, 750. 00 13, 855. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY SR 005 e 4TH BIDDER ------- -=----
TITLE P SRS BALFOUR BEATTY CONSTRUCTI ON,

BURNT BRI DGE CREEK TO

N. E. 78TH STREET 271 SW41ST ST

99X304
PRQJECT RENTON WA 980554930

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

- 5TH BI DDER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CATCH BASIN TYPE 1
116. 0000 EACH 650. 0000 1, 000. 0000 850. 0000 705. 0000
75, 400. 00 116, 000. 00 98, 600. 00 81, 780. 00
46 CATCH BASI N TYPE CATCH BASIN TYPE 2 60 IN. DI AM
1. 0000 EACH 2, 500. 0000 3, 000. 0000 4,100. 0000 3, 600. 0000
2, 500. 00 3, 000. 00 4,100. 00 3, 600. 00
47 CATCH BASI N TYPE CATCH BASIN TYPE 1P
1. 0000 EACH 1, 000. 0000 1, 500. 0000 600. 0000 800. 0000
1, 000. 00 1, 500. 00 600. 00 800. 00
48 CATCH BASIN TYPE 2 48 IN. DI AM
83. 0000 EACH 1, 300. 0000 2, 000. 0000 1, 700. 0000 1, 300. 0000
107, 900. 00 166, 000. 00 141, 100. 00 107, 900. 00
49 CATCH BASIN TYPE 2 54 IN. DI AM
18. 0000 EACH 1, 700. 0000 2, 100. 0000 2, 500. 0000 1, 520. 0000
30, 600. 00 37, 800. 00 45, 000. 00 27, 360. 00
50 CATCH BASIN TYPE 2 72 IN. DI AM
2.0000 EACH 2, 400. 0000 2, 700. 0000 4, 000. 0000 4,500. 0000
4,800. 00 5, 400. 00 8, 000. 00 9, 000. 00
51 TESTI NG STORM SEWER Pl PE
35350. 0000 L.F. 1. 0000 2.0000 1. 0000 1. 4000
35, 350. 00 70, 700. 00 35, 350. 00 49, 490. 00
52 PLAIN CONC. STORM SEWER PI PE 8 IN. DI AM
70. 0000 L.F. 13. 0000 22.0000 20. 0000 10. 0000
910. 00 1, 540. 00 1, 400. 00 700. 00
53 PLAIN CONC. STORM SEWER PI PE 12 IN. DI AM
17795. 0000 L.F. 16. 0000 13. 0000 20. 0000 10. 0000
284, 720. 00 231, 335. 00 355, 900. 00 177, 950. 00
54 PLAIN CONC. STORM SEWER PI PE 15 IN. DI AM
1843. 0000 L.F. 18. 0000 17. 0000 22. 0000 11. 0000
33, 174.00 31, 331. 00 40, 546. 00 20, 273. 00
55 PLAIN CONC. STORM SEWER Pl PE 18 IN. DI AM
5569. 0000 L.F. 20. 0000 18. 0000 25. 0000 12. 0000
111, 380. 00 100, 242. 00 139, 225. 00 66, 828. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

CREEK TO

N. E. 78TH STREET

99X304
PRQJECT
COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER

VANCOUVER
100026 CONTRACTOR NUMBER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER

56 PLAIN CONC. STORM SEWER PI PE 21 IN. DI AM

1370. 0000

L. F.

57 PLAIN CONC. STORM SEWER PI PE 24 | N. DI AM

2435. 0000
58 CL. Il REINF. CONC
175. 0000
59 CL. Il REINF. CONC
2267. 0000
60 CL. Il REINF. CONC
1455. 0000
61 CL. Il REINF. CONC

411. 0000

62 CL. V REINF. CONC
1218. 0000

63 CL. V REINF. CONC
316. 0000

64 CL. V REINF. CONC
15. 0000

SANI TARY SEVER
65 TESTI NG SEVER PI PE
444, 0000

66 DUCTILE | RON SEVER
444, 0000

L. F.

STORM SEVER PIPE 12 IN
L. F.

STORM SEVER PI PE 30 IN
L. F.

STORM SEVER PI PE 36 IN
L. F.

STORM SEVER PI PE 48 IN
L. F.

STORM SEVER PI PE 12 IN.
L. F.

STORM SEVER PI PE 24 I N
L. F.

STORM SEVER PI PE 30 I N
L. F.

PIPE 12 IN. DI AM
L. F.

22.0000
30, 140. 00

25. 0000
60, 875. 00
DI AM

27.0000
4,725.00
DI AM

40. 0000
90, 680. 00
DI AM

50. 0000
72,750. 00
DI AM

75. 0000
30, 825. 00
DI AM

28. 0000
34,104. 00
DI AM

50. 0000
15, 800. 00
DI AM

60. 0000

900. 00

1.5000

666. 00

35. 0000
15, 540. 00

32. 0000
43, 840. 00

28. 0000
68, 180. 00

35. 0000
6, 125. 00

50. 0000
113, 350. 00

60. 0000
87, 300. 00

115. 0000
47, 265. 00

15. 0000
18, 270. 00

40. 0000
12, 640. 00

85. 0000
1,275.00
2.0000

888. 00

85. 0000
37,740. 00

30. 0000
41, 100. 00

35. 0000
85, 225. 00

23. 0000
4,025. 00

50. 0000
113, 350. 00

60. 0000
87, 300. 00

100. 0000
41, 100. 00

28. 0000
34,104. 00

50. 0000
15, 800. 00

75. 0000
1,125.00
2.0000

888. 00

50. 0000
22,200. 00

19. 0000
26, 030. 00

19. 0000
46, 265. 00

9. 0000
1,575.00

31. 0000
70, 277.00

32. 0000
46, 560. 00

75. 0000
30, 825. 00

14. 0000
17, 052. 00

25. 0000
7,900. 00

40. 0000
600. 00
5. 0000

2,220.00

70. 0000
31, 080. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ELTING, A JO NT VEI KIEW T PACI FI C CO.
BURNT BRI DGE CREEK TO 271 SW41ST ST 2710 NE 78TH ST 215 "\V" ST--98661- 7709
N. E. 78TH STREET
99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 98665069 VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
VATER LI NES
67 BLOWOFF ASSEMBLY
2. 0000 EACH 800. 0000 1, 000. 0000 600. 0000 900. 0000
1, 600. 00 2, 000. 00 1, 200. 00 1, 800. 00
68 DUCTILE | RON PI PE FOR WATER MAIN 12 IN. DI AM
250. 0000 L.F. 50. 0000 60. 0000 55. 0000 80. 0000
12, 500. 00 15, 000. 00 13, 750. 00 20, 000. 00
STRUCTURE
69 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
28450. 0000 C.Y. 9. 0000 10. 0000 8. 0000 20. 0000
256, 050. 00 284, 500. 00 227, 600. 00 569, 000. 00
70 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
336, 379. 50 700, 000. 00 1, 265, 000. 00 1, 400, 000. 00
71 GRAVEL BACKFILL FOR WALL
13700. 0000 C.Y. 8. 0000 30. 0000 32. 0000 30. 0000
109, 600. 00 411, 000. 00 438, 400. 00 411, 000. 00
72  FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
6. 0000 EACH 4,000. 0000 20, 000. 0000 7, 500. 0000 10, 000. 0000
24, 000. 00 120, 000. 00 45, 000. 00 60, 000. 00
73 FURNI SHING CONC. PILING 12 IN. DI AM
2500. 0000 L.F. 30. 0000 30. 0000 26. 0000 50. 0000
75, 000. 00 75, 000. 00 65, 000. 00 125, 000. 00
74 FURNI SHING CONC. PILING 24 IN. DI AM
10400. 0000 L.F. 30. 0000 40. 0000 51. 0000 75. 0000
312, 000. 00 416, 000. 00 530, 400. 00 780, 000. 00
75 DRIVING CONC. PILE 12 IN. DI AM
71. 0000 EACH 500. 0000 1, 000. 0000 600. 0000 1, 200. 0000
35, 500. 00 71, 000. 00 42, 600. 00 85, 200. 00
76 DRI VING CONC. PILE 24 IN. DI AM
220. 0000 EACH 500. 0000 1, 500. 0000 700. 0000 1, 700. 0000
110, 000. 00 330, 000. 00 154, 000. 00 374, 000. 00
77 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
2090. 0000 LB. 1. 0000 0. 7000 0. 7500 0. 6500
2,090. 00 1, 463. 00 1, 567.50 1, 358. 50



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ELTING, A JO NT VEI KIEW T PACI FI C CO.
BURNT BRI DGE CREEK TO 271 SW41ST ST 2710 NE 78TH ST 215 "\V" ST--98661- 7709
N. E. 78TH STREET
99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 98665069 VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0O001 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
78 ST. REINF. BAR FOR BRI DGE
1080710. 0000 LB. 0. 4500 0. 5000 0. 4000 0. 4000
486, 319. 50 540, 355. 00 432, 284. 00 432, 284. 00
79 ST. REINF. BAR FOR RETAI NI NG WALL
328790. 0000 LB. 0. 4500 0. 5000 0. 4000 0. 4000
147, 955. 50 164, 395. 00 131, 516. 00 131, 516. 00
80 ST. REINF. BAR FOR SHAFT
226050. 0000 LB. 0. 4500 0. 6000 0. 4000 0. 4000
101, 722. 50 135, 630. 00 90, 420. 00 90, 420. 00
81 ST. REINF. BAR FOR FOR RETAI NI NG/ NOI SE WALL 1N
135000. 0000 LB. 0. 4500 0. 5000 0. 4500 0. 4000
60, 750. 00 67, 500. 00 60, 750. 00 54, 000. 00
82 ST. REINF. BAR FOR FOR RETAI NI NG/ NO SE WALL 15N
62000. 0000 LB. 0. 4500 0. 5000 0. 4500 0. 4000
27,900. 00 31, 000. 00 27,900. 00 24, 800. 00
83 CONC. CLASS 4000 FOR RETAI NI NG WALL
4898. 6000 C.Y. 350. 0000 280. 0000 305. 0000 300. 0000
1,714, 510. 00 1,371, 608. 00 1, 494, 073. 00 1, 469, 580. 00
84 CONC. CLASS 4000 FOR RETAI NI NG NOI SE WALL 1N
1820. 0000 C.Y. 350. 0000 400. 0000 475. 0000 400. 0000
637, 000. 00 728, 000. 00 864, 500. 00 728, 000. 00
85 CONC. CLASS 4000 FOR RETAI NI NG NOI SE WALL 15N
830. 0000 C.Y. 350. 0000 600. 0000 550. 0000 500. 0000
290, 500. 00 498, 000. 00 456, 500. 00 415, 000. 00
86 CONC. CLASS 4000 FOR BRI DGE
5742. 0000 C.Y. 350. 0000 240. 0000 300. 0000 300. 0000
2,009, 700. 00 1, 378, 080. 00 1, 722, 600. 00 1,722, 600. 00
87 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-7.00 -7.00 -7.00 -7.00
88 FABRI C PAD BEARI NG - SUPERSTR.
56. 0000 EACH 1, 000. 0000 3, 500. 0000 1, 000. 0000 3, 000. 0000
56, 000. 00 196, 000. 00 56, 000. 00 168, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

PRQJECT
COUNTY(S) : CLARK

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER

VANCOUVER
100026 CONTRACTOR NUMBER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
89 ROCKER BEARI NG - SUPERSTR.
8. 0000 EACH 5, 000. 0000 7, 000. 0000 6, 500. 0000 9, 000. 0000
40, 000. 00 56, 000. 00 52, 000. 00 72, 000. 00
90 SUPERSTRUCTURE MN LI NE BRI DGE NO. 5/13
L.S.
920, 000. 00 1, 100, 000. 00 1, 200, 000. 00 900, 000. 00

91 SUPERSTRUCTURE Ms LI NE BRI DGE NO. 5/15
L.S
1, 244, 000. 00
92 SUPERSTRUCTURE 63RD STREET BRI DGE NO. 5/17

L.S
371, 000. 00
93 SUPERSTRUCTURE DT LINE U XI NG
L.S
215, 000. 00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S

2,525, 000. 00
95 ROADWAY DECK CCRR U XI NG BRI DGE NO. 5/16

L.S
200, 000. 00
96 TRAFFI C BARRI ER
8318. 0000 L. F. 65. 0000
540, 670. 00
97 CABLE RAIL FOR WALL 14S
167. 0000 L. F. 35. 0000
5, 845. 00
98 STRUCTURAL CARBON STEEL- SUPERSTRUCTURE
L.S
34, 000. 00

99 STRUCTURAL LOW ALLOY STEEL- SUPERSTRUCTURE
L.S
958, 000. 00

1,100, 000. 00

500, 000. 00

250, 000. 00

1, 900, 000. 00

350, 000. 00

60. 0000
499, 080. 00

60. 0000

10, 020. 00

20, 000. 00

600, 000. 00

1, 350, 000. 00

700, 000. 00

250, 000. 00

2,225, 000. 00

350, 000. 00

60. 0000
499, 080. 00

15. 0000

2,505. 00

15, 000. 00

950, 000. 00

1, 400, 000. 00

575, 000. 00

225, 000. 00

2,600, 000. 00

225, 000. 00

55. 0000
457, 490. 00

30. 0000

5,010. 00

25, 000. 00

950, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

PRQJECT
COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------
BALFOUR BEATTY CONSTRUCTI ON
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
100  TUNNEL WATERPROOFI NG
422. 0000 S.Y. 100. 0000 15. 0000 30. 0000 30. 0000
42,200. 00 6, 330. 00 12, 660. 00 12, 660. 00
101  FURNI SH PERMANENT CASING FOR 8 FT. DI AM SHAFT
8. 0000 L.F. 500. 0000 700. 0000 250. 0000 300. 0000
4, 000. 00 5, 600. 00 2, 000. 00 2, 400. 00
102  PLACI NG PERMANENT CASING FOR 8 FT. DI AM SHAFT
1. 0000 EACH 2, 000. 0000 5, 000. 0000 1, 200. 0000 50, 000. 0000
2, 000. 00 5, 000. 00 1, 200. 00 50, 000. 00
103  SHORI NG OR EXTRA EXCAVATION CL. A FOR 8 FT. DI AM
L.S
5, 000. 00 5, 000. 00 3, 000. 00 5, 000. 00
104  MASONARY RETAI NI NG WALL
76. 0000 S. F. 30. 0000 20. 0000 22. 0000 25. 0000
2, 280. 00 1, 520. 00 1, 672. 00 1, 900. 00
105 DT LI NE TUNNEL
L.S
260, 000. 00 141, 000. 00 175, 000. 00 250, 000. 00
106 SO L EXCAVATI ON FOR SHAFT I NCL. HAUL
1158. 0000 C.Y. 250. 0000 250. 0000 275. 0000 30. 0000
289, 500. 00 289, 500. 00 318, 450. 00 34, 740. 00
107  FURNI SH PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
56. 0000 L.F. 500. 0000 800. 0000 275. 0000 450. 0000
28, 000. 00 44, 800. 00 15, 400. 00 25, 200. 00
108  PLACI NG PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
4. 0000 EACH 2, 000. 0000 6, 000. 0000 1, 200. 0000 25, 000. 0000
8, 000. 00 24, 000. 00 4,800. 00 100, 000. 00
109  SHORI NG OR EXTRA EXCAVATION CL. A FOR 10 DIAM SH
L.S
12, 500. 00 20, 000. 00 3, 000. 00 5, 000. 00
110  FURNI SH AND PLACE TEMP. STEEL CASI NG FOR 9FT. DI AM
35. 0000 L.F. 1, 000. 0000 1, 000. 0000 15. 0000 500. 0000
35, 000. 00 35, 000. 00 525. 00 17, 500. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

REVISION NO : 1
REGON NO : 4

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

PRQJECT

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2000

Bl D TABULATI ON REPORT

------- 4TH BI DDER

BALFOUR BEATTY CONSTRUCTI ON,

271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun
AWARDED ON : Jun 11 1999

------- 6TH Bl DDER

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
111  FURNI SH PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
24. 0000 L.F. 500. 0000 500. 0000 250. 0000 400. 0000
12, 000. 00 12, 000. 00 6, 000. 00 9, 600. 00
112  PLACI NG PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
2.0000 EACH 2, 000. 0000 5, 500. 0000 1, 200. 0000 25, 000. 0000
4, 000. 00 11, 000. 00 2, 400. 00 50, 000. 00
113  SHORI NG OR EXTRA EXCAVATION CL. A FOR 9 FT. DI AM
L.S
5, 000. 00 11, 000. 00 3, 000. 00 5, 000. 00
114  CONCRETE CLASS 4000P FOR SHAFT
1075. 0000 C.Y. 200. 0000 440. 0000 125. 0000 200. 0000
215, 000. 00 473, 000. 00 134, 375. 00 215, 000. 00
115 CSL ACCESS TUBE
3840. 0000 L.F. 2.5000 7.0000 3.5000 10. 0000
9, 600. 00 26, 880. 00 13, 440. 00 38, 400. 00
116  STAGE | SHOTCRETE FOR WALL 14
2341. 0000 S. F. 10. 0000 25. 0000 18. 0000 13. 0000
23, 410. 00 58, 525. 00 42,138.00 30, 433. 00
117  FINAL SHOTCRETE FACI NG FOR WALL 14
2973. 0000 S. F. 15. 0000 30. 0000 21. 0000 13. 0000
44,595. 00 89, 190. 00 62, 433. 00 38, 649. 00
118  PREFABRI CATED DRAI NAGE MATERI AL
64. 0000 S.Y. 10. 0000 25. 0000 6. 0000 30. 0000
640. 00 1, 600. 00 384. 00 1, 920. 00
SURFACI NG
119 SHOULDER BALLAST
955. 0000 TON 12. 5000 25. 0000 14. 0000 11. 6000
11, 937.50 23, 875. 00 13, 370. 00 11, 078. 00
120 CRUSHED SURFACI NG BASE COURSE
92790. 0000 TON 8. 5000 12. 0000 12. 5000 12. 0000

788, 715. 00

1,113, 480. 00

1,159, 875. 00

1,113, 480. 00



DOT_RGGBO5
PS&E JOB NO: 99X304 REVI SI ON NO :
CONTRACT NO: 005661 REG ON NO
VERSION NO : 5 VORK ORDER#
HWY : SR 005

TI TLE :SR 5

BURNT BRI DGE CREEK TO

N. E. 78TH STREET

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

1

4

0L2000

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

KIEW T PACI FI C CO.
215 "V' ST--98661-7709
PO BOX 1769

PROJECT 99304 RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
121 ASPHALT FOR TACK COAT
63. 1000 TON 235. 0000 500. 0000 500. 0000 250. 0000
14, 828.50 31, 550. 00 31, 550. 00 15, 775. 00
122 ANTI - STRI PPI NG ADDI TI VE
EST
36, 300. 00 36, 300. 00 36, 300. 00 36, 300. 00
ASPHALT TREATED BASE
123 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
CEMENT CONCRETE PAVENMENT
124 CEMENT CONC. APPROACH 3 DAY
656. 0000 S.Y. 30. 0000 50. 0000 32.5000 34. 0000
19, 680. 00 32, 800. 00 21, 320. 00 22,304. 00
125 BRI DGE APPROACH SLAB
1051. 0000 S.Y. 140. 0000 110. 0000 110. 0000 170. 0000
147, 140. 00 115, 610. 00 115, 610. 00 178, 670. 00
126  CONCRETE SLAB REPAI R
200. 0000 S.Y. 100. 0000 121. 0000 175. 0000 90. 0000
20, 000. 00 24, 200. 00 35, 000. 00 18, 000. 00
127  PLANI NG CEMENT CONC. PAVEMENT
903. 0000 S.Y. 10. 0000 10. 0000 10. 0000 9. 0000
9, 030. 00 9, 030. 00 9, 030. 00 8,127.00
128 | MPRI NTED CONCRETE
1553. 0000 S.Y. 36. 0000 33. 0000 45. 0000 17. 0000
55, 908. 00 51, 249. 00 69, 885. 00 26, 401. 00
ASPHALT CONCRETE PAVEMENT
129 CRACK SEALI NG
EST
32,570. 00 32,570. 00 32, 570. 00 32,570. 00
130 PLANI NG Bl TUM NOUS PAVENMENT
17090. 0000 S.Y. 4. 0000 2.0000 3. 0000 3. 0000
68, 360. 00 34, 180. 00 51, 270. 00 51, 270. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGON NO : 4 AWARDED ON : Jun 11 1999
VERSI ON NO : 5 WORK ORDER# : 0L2000

v e ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------
TITLE :SR 5 BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ELTING, A JONT VEI KIEW T PACI FI C CO.

BURNT BRI DGE CREEK TO

N E 78TH STREET 271 SW 41ST ST 2710 NE 78TH ST 215 "V' ST--98661-7709
99X304 PO BOX 1769
PROJECT : RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2
1339. 0000 TON 28. 0000 37.0000 38. 0000 40. 0000
37,492.00 49, 543. 00 50, 882. 00 53, 560. 00
132  ASPHALT CONC. PAVEMENT FOR PRELEVELI NG CL. E PG 58-22
10347. 0000 TON 28. 0000 30. 0000 30. 2500 35. 0000
289, 716. 00 310, 410. 00 312, 996. 75 362, 145. 00
133 ASPHALT CONC. PAVEMENT CL. A PG 58-2;
3219. 0000 TON 29. 0000 35. 0000 36. 0000 42.0000
93, 351. 00 112, 665. 00 115, 884. 00 135, 198. 00
134 ASPHALT CONC. PAVEMENT CL. A PG 70-2:
66473. 0000 TON 30. 0000 34. 0000 32.5000 33. 0000
1, 994, 190. 00 2,260, 082. 00 2,160, 372. 50 2,193, 609. 00
135 ASPHALT CONC. PAVEMENT CL. E PG 58-2;
89874. 0000 TON 27.0000 29. 0000 27.5000 30. 0000
2,426, 598. 00 2, 606, 346. 00 2,471, 535. 00 2,696, 220. 00
136 JOB M X COWVPLI ANCE PRI CE ADJUSTMENT
CALC
108, 930. 00 108, 930. 00 108, 930. 00 108, 930. 00
137 COMPACTI ON PRI CE ADJUSTMENT
CALC
59, 120. 00 59, 120. 00 59, 120. 00 59, 120. 00
138 SO L RESI DUAL HERBI CIDE 6 FT. W DE
1.9000 M. 1, 750. 0000 12, 000. 0000 500. 0000 3, 500. 0000
3, 325. 00 22, 800. 00 950. 00 6, 650. 00
139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC
31, 460. 00 31, 460. 00 31, 460. 00 31, 460. 00

I RRI GATI ON AND WATER DI STRI BUTI ON
140 | RRI GATI ON SYSTEM
L.S.
58, 185. 00 100, 000. 00 55, 000. 00 70, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY SR 005 e 4TH BIDDER ------- -=----
TITLE P SRS BALFOUR BEATTY CONSTRUCTI ON,

BURNT BRI DGE CREEK TO

N. E. 78TH STREET 271 SW41ST ST

99X304
PRQJECT RENTON WA 980554930

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

- 5TH BI DDER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
141 TOPSO L TYPE B
34800. 0000 C.Y. 7.0000 6. 0000 4. 7500 11. 0000
243, 600. 00 208, 800. 00 165, 300. 00 382, 800. 00
142  SEEDI NG, FERTILIZING AND MULCHI NG SEED M X A
25.1000 ACRE 1, 200. 0000 1, 300. 0000 1, 250. 0000 1, 300. 0000
30, 120. 00 32, 630. 00 31, 375. 00 32, 630. 00
143 SEEDING & FERTILIZING - SEED M X B
0. 6000 ACRE 8, 000. 0000 5, 000. 0000 6, 500. 0000 6, 000. 0000
4,800. 00 3, 000. 00 3,900. 00 3, 600. 00
144  SEEDI NG, FERTI LI ZING AND MULCHI NG SEED M X C
2. 6000 ACRE 2, 000. 0000 1, 500. 0000 1, 500. 0000 1, 500. 0000
5, 200. 00 3, 900. 00 3,900. 00 3, 900. 00
145 EROSI ON CONTROL BLANKET
210. 0000 S.Y. 4. 0000 4. 0000 4. 0000 4. 0000
840. 00 840. 00 840. 00 840. 00
146 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
170, 930. 00 170, 930. 00 170, 930. 00 170, 930. 00
147 SO L AMENDNMENT
1100. 0000 C.Y. 25. 0000 22.0000 20. 0000 20. 0000
27,500. 00 24, 200. 00 22,000. 00 22, 000. 00
148 NOXI OUS WEED CONTROL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
149 SOD | NSTALLATI ON
5000. 0000 S.Y. 6. 2500 4. 0000 3.5000 4. 0000
31, 250. 00 20, 000. 00 17, 500. 00 20, 000. 00
150 FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW Pl PE
L.S.
14, 600. 00 10, 000. 00 14, 000. 00 9, 000. 00
151  FABRI C LI FT STRUCTURE
1300. 0000 L.F. 21. 0000 5. 0000 22.5000 11. 0000
27, 300. 00 6, 500. 00 29, 250. 00 14, 300. 00



DOT_RGGBO5

PS&E JOB NO: 99X304 REVI SI ON NO :
CONTRACT NO: 005661 REG ON NO
VERSION NO : 5 VORK ORDER#
HWY : SR 005

TI TLE :SR 5

BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

PRQJECT
COUNTY(S) : CLARK

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

1

4

0L2000

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER : 100026

PRI CE PER UNI T/
TOTAL AMOUNT

VANCOUVER
CONTRACTOR NUMBER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

PRI CE PER UNI T/
TOTAL AMOUNT

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

PRI CE PER UNI T/
TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
152 BARK MULCH
14.5000 ACRE

153 HABI TAT STRUCTURE
22.0000 EACH

154 ROADSI DE PLANTI NG

TRAFFI C

155 CEMENT CONC. BARRI ER CURB
11130. 0000 L.F

15, 500. 0000
224,750. 00

1, 000. 0000

22, 000. 00

188, 919. 00

6. 0000
66, 780. 00

156 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB

23930. 0000 L.F

157 EXTRUDED CURB
3870. 0000 L.F

158 TYPE C PRECAST TRAFFI C CURB
220. 0000 L.F

159 BEAM GUARDRAIL TYPE 1
926. 0000 L. F.

8. 0000
191, 440. 00

2.0000
7, 740. 00

12. 0000
2, 640. 00

10. 0000
9, 260. 00

160 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1

8. 0000 EACH

161 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH

162 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH

900. 0000
7,200. 00

1, 900. 0000
7,600. 00

350. 0000
1, 400. 00

5, 000. 0000
72,500. 00

1, 000. 0000

22, 000. 00

55, 000. 00

13. 0000

144, 690. 00

13. 0000
311, 090. 00

5. 0000
19, 350. 00

18. 0000
3, 960. 00

48. 0000
44,448. 00

1, 600. 0000
12, 800. 00

1, 800. 0000
7,200. 00

500. 0000
2, 000. 00

8, 200. 0000
118, 900. 00

900. 0000

19, 800. 00

55, 000. 00

5. 0000

55, 650. 00

5. 0000
119, 650. 00

5. 0000
19, 350. 00

18. 0000
3, 960. 00

13. 0000
12, 038. 00

1, 250. 0000
10, 000. 00

1, 850. 0000
7,400. 00

475. 0000
1, 900. 00

8, 000. 0000
116, 000. 00

160. 0000

3,520. 00

50, 000. 00

7.1000

79, 023. 00

7.1000
169, 903. 00

5. 0000
19, 350. 00

18. 0000
3, 960. 00

48. 0000
44, 448. 00

2, 000. 0000
16, 000. 00

2, 000. 0000
8, 000. 00

400. 0000
1, 600. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.
215 "V' ST--98661-7709
PO BOX 1769

PROJECT 99304 RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 PRECAST CONC. BARRI ER TYPE TYPE 4
872. 0000 L.F. 16. 0000 30. 0000 26. 0000 22.0000
13, 952. 00 26, 160. 00 22,672.00 19, 184. 00
164 SINGLE SLOPE CONC. BARRI ER
6011. 0000 L.F. 57.0000 45. 0000 40. 0000 60. 0000
342, 627.00 270, 495. 00 240, 440. 00 360, 660. 00
165 CAST- | N- PLACE CONC. BARRI ER
3550. 0000 L.F. 80. 0000 82. 0000 95. 0000 90. 0000
284, 000. 00 291, 100. 00 337, 250. 00 319, 500. 00
166 CAST- | N- PLACE CONC. BARRI ER LI GHT STANDARD SECTI ON
22.0000 EACH 2, 000. 0000 2, 500. 0000 1, 500. 0000 3, 000. 0000
44, 000. 00 55, 000. 00 33, 000. 00 66, 000. 00
167 TEMPORARY CONC. BARRI ER
29722. 0000 L.F. 13. 0000 20. 0000 15. 0000 11. 5000
386, 386. 00 594, 440. 00 445, 830. 00 341, 803. 00
168 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 500. 0000 1, 000. 0000 550. 0000 285. 0000
4,500. 00 9, 000. 00 4,950. 00 2, 565. 00
169  TEMPORARY CONC. BARRI ER BERM
9. 0000 EACH 500. 0000 1, 000. 0000 550. 0000 285. 0000
4,500. 00 9, 000. 00 4,950. 00 2, 565. 00
170 RESETTI NG CONC. BARRI ER
59500. 0000 L.F. 4. 0000 3. 0000 2. 7500 2. 7500
238, 000. 00 178, 500. 00 163, 625. 00 163, 625. 00
171 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 200. 0000 7, 000. 0000 4, 000. 0000 4, 000. 0000
6, 600. 00 21, 000. 00 12, 000. 00 12, 000. 00
172  PERMANENT | MPACT ATTENUATOR MODI FI CATI ON
2.0000 EACH 10, 000. 0000 6, 000. 0000 13, 000. 0000 10, 000. 0000
20, 000. 00 12, 000. 00 26, 000. 00 20, 000. 00
173 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 18, 000. 0000 20, 000. 0000 28, 000. 0000 18, 000. 0000
72, 000. 00 80, 000. 00 112, 000. 00 72, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

BALFOUR BEATTY CONSTRUCTION, F.E. WARD/ ELTING, A JO NT VEI KIEWT PACI FI C CO.
271 SW41ST ST 2710 NE 78TH ST 215 "V' ST--98661-7709

99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 986650692 VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JVO001 CONTRACTOR NUMBER : 446001

COUNTY(S) : CLARK

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
174 REPAI R | MPACT ATTENUATOR
EST
1.00 1.00 1.00 1.00
175 RESETTI NG | MPACT ATTENUATOR
5. 0000 EACH 1, 000. 0000 2, 000. 0000 1, 000. 0000 1, 000. 0000
5, 000. 00 10, 000. 00 5, 000. 00 5, 000. 00
176 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 25, 000. 0000 20, 000. 0000 45, 000. 0000
5, 000. 00 25, 000. 00 20, 000. 00 45, 000. 00
177 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2000. 0000 HR 14. 0000 60. 0000 33. 0000 50. 0000
28, 000. 00 120, 000. 00 66, 000. 00 100, 000. 00
178 FLEXI BLE GUI DE POST
414. 0000 EACH 20. 0000 22.0000 21. 0000 28. 0000
8, 280. 00 9, 108. 00 8, 694. 00 11, 592. 00
179 PAINT STRI PE
92000. 0000 L.F. 0. 1000 0. 1500 0. 2000 0. 1500
9, 200. 00 13, 800. 00 18, 400. 00 13, 800. 00
180 PLASTI C STRI PE
4180. 0000 L.F. 1. 0000 1. 0000 1.1000 1. 0000
4,180. 00 4,180. 00 4,598. 00 4,180. 00
181 PLASTI C GORE STRI PE
22530. 0000 L.F. 1. 0000 1. 5000 1. 5000 1. 5000
22,530. 00 33, 795. 00 33, 795. 00 33, 795. 00
182 PLASTI C CROSSWALK STRI PE
3320. 0000 S. F. 3. 0000 2.5000 2.5000 2.5000
9, 960. 00 8, 300. 00 8, 300. 00 8, 300. 00
183 PLASTI C STOP BAR
790. 0000 L.F. 3. 5000 6. 0000 6. 0000 6. 0000
2, 765. 00 4, 740. 00 4,740.00 4, 740. 00
184 PLASTI C TRAFFI C ARROW
51. 0000 EACH 40. 0000 70. 0000 70. 0000 70. 0000

2, 040. 00

3,570. 00

3,570. 00

3,570. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ELTING, A JO NT VEI KIEW T PACI FI C CO.
BURNT BRI DGE CREEK TO 271 SW41ST ST 2710 NE 78TH ST 215 "\V" ST--98661- 7709
N. E. 78TH STREET
99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 98665069 VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
185 RAI SED PAVEMENT MARKER TYPE 1
119. 5000 HUND 165. 0000 220. 0000 225. 0000 225. 0000
19, 717. 50 26, 290. 00 26, 887. 50 26, 887.50
186 RAI SED PAVEMENT MARKER TYPE 2
51. 0000 HUND 270. 0000 320. 0000 325. 0000 325. 0000
13, 770. 00 16, 320. 00 16, 575. 00 16, 575. 00
187 TEMPORARY PAVEMENT MARKI NG
440030. 0000 L.F. 0. 1000 0. 5000 0. 3000 0. 0500
44, 003. 00 220, 015. 00 132, 009. 00 22,001.50
188 PERMANENT SI GNI NG
L.S.
127, 000. 00 140, 000. 00 135, 000. 00 140, 000. 00
189 SIGN BRIDGE NO. 1
L.S.
82, 000. 00 50, 000. 00 50, 000. 00 76, 000. 00
190 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
30, 000. 00 23, 000. 00 20, 000. 00 23, 000. 00
191 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
30, 000. 00 23, 000. 00 20, 000. 00 23, 000. 00
192 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
30, 000. 00 25, 000. 00 20, 000. 00 23, 000. 00
193 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
30, 000. 00 25, 000. 00 20, 000. 00 23, 000. 00
194 CANTI LEVER SI GN STRUCTURE NO. 6
L.S.
30, 000. 00 25, 000. 00 20, 000. 00 23, 000. 00
195 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
5, 000. 00 5, 000. 00 6, 000. 00 5, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
Y CSR 005 s 4TH BIDDER -=----=« -=--=-- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ELTING, A JO NT VEI KIEW T PACI FI C CO.
BURNT BRI DGE CREEK TO 271 SW41ST ST 2710 NE 78TH ST 215 "\" ST--98661- 7709
N. E. 78TH STREET
99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 98665069 VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0O001 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
196 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 5, 000. 00 6, 000. 00 5, 000. 00
197 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 000. 00 9, 000. 00 6, 500. 00
198 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 5, 000. 00 6, 000. 00 5, 000. 00
199 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 000. 00 6, 000. 00 5, 000. 00
200 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 000. 00 6, 000. 00 5, 000. 00
201 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
202 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 000. 00 6, 000. 00 5, 000. 00
203 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
7, 000. 00 5, 000. 00 9, 000. 00 6, 500. 00
204  SI GN SUPPORT NO. 55
L.S.
1, 000. 00 1, 000. 00 3, 000. 00 1, 000. 00
205 S| GN SUPPORT NO. 56
L.S.
1, 000. 00 1, 000. 00 3, 000. 00 1, 000. 00
206 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
380, 600. 00 355, 000. 00 425, 000. 00 400, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

PRQJECT
COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
207 | LLUM NATI ON SYSTEM
L.S
515, 000. 00 400, 000. 00 675, 000. 00 700, 000. 00
208  SC&DI SYSTEM
L.S
87, 700. 00 100, 000. 00 135, 000. 00 120, 000. 00
209 TEMPORARY TRAFFI C Sl GNAL SYSTEM
L.S
100, 000. 00 13, 000. 00 13, 000. 00 20, 000. 00
210 TRAFFI C SI GNAL SYSTEM
L.S
464, 400. 00 340, 598. 00 525, 000. 00 500, 000. 00
211 CONDUI T PIPE 3 IN. DI AM
685. 0000 L.F. 15. 0000 15. 0000 8. 0000 10. 0000
10, 275. 00 10, 275. 00 5, 480. 00 6, 850. 00
212 CONDUIT PIPE 4 IN. DI AM
940. 0000 L.F. 26. 0000 20. 0000 10. 0000 15. 0000
24, 440. 00 18, 800. 00 9, 400. 00 14, 100. 00
213 CONDUIT PIPE 8 IN. DI AM
1260. 0000 L.F. 35. 0000 27.0000 15. 0000 30. 0000
44,100. 00 34, 020. 00 18, 900. 00 37, 800. 00
214 TRAFFI C SAFETY DRUM
441. 0000 EACH 40. 0000 50. 0000 60. 0000 60. 0000
17, 640. 00 22, 050. 00 26, 460. 00 26, 460. 00
215 SEQUENTI AL ARROW SI GN
3000. 0000 HR 4. 0000 5. 0000 4. 0000 6. 5000
12, 000. 00 15, 000. 00 12, 000. 00 19, 500. 00
216 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 15, 000. 0000 13, 000. 0000 15, 000. 0000 16, 000. 0000
60, 000. 00 52, 000. 00 60, 000. 00 64, 000. 00
217 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
36000. 0000 HR 0. 5000 7.0000 2.0000 6. 5000
18, 000. 00 252, 000. 00 72, 000. 00 234, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY SR 005 e 4TH BIDDER ------- -=----
TITLE P SRS DGE G o BALFOUR BEATTY CONSTRUCTI ON,

BURNT BRI REEK T

N. E. 78TH STREET 271 SW41ST ST

99X304
PRQJECT RENTON WA 980554930

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

- 5TH BI DDER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
218 TYPE ||| BARRI CADE
74.0000 EACH 175. 0000 165. 0000 100. 0000 100. 0000
12, 950. 00 12, 210. 00 7, 400. 00 7, 400. 00
219 TRAFFI C CONTROL LABOR
11800. 0000 HR 27.0000 40. 0000 35. 0000 35. 0000
318, 600. 00 472, 000. 00 413, 000. 00 413, 000. 00
220 TRAFFI C CONTROL VEHI CLE
700. 0000 DAY 50. 0000 77.0000 30. 0000 80. 0000
35, 000. 00 53, 900. 00 21, 000. 00 56, 000. 00
221 TRAFFI C CONTROL SUPERVI SOR
7000. 0000 HR 35. 0000 42.0000 30. 0000 1. 0000
245, 000. 00 294, 000. 00 210, 000. 00 7, 000. 00
222 CONSTRUCTI ON SI GNS CLASS A
2030. 0000 S. F. 12. 0000 13. 0000 12. 0000 15. 0000
24, 360. 00 26, 390. 00 24, 360. 00 30, 450. 00
OTHER | TEMS
223 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
35560. 0000 C.Y. 3. 0000 15. 0000 8. 0000 12. 0000
106, 680. 00 533, 400. 00 284, 480. 00 426, 720. 00
224 SHORI NG OR EXTRA EXCAVATI ON CLASS B
137410. 0000 S. F. 0. 5000 6. 0000 1. 7500 0. 5000
68, 705. 00 824, 460. 00 240, 467. 50 68, 705. 00
225  SHORI NG FOR STAGED CONSTRUCTI ON
12620. 0000 S. F. 8. 0000 5. 0000 12. 0000 1. 0000
100, 960. 00 63, 100. 00 151, 440. 00 12, 620. 00
226 GRAVEL BACKFI LL FOR DRAI N
1767. 0000 C.Y. 22.0000 30. 0000 25. 0000 42.0000
38, 874. 00 53, 010. 00 44,175. 00 74,214.00
227 WATER
5664. 0000 mGAL 20. 0000 30. 0000 8. 0000 30. 0000
113, 280. 00 169, 920. 00 45, 312. 00 169, 920. 00
228 CONC. CLASS 3000
32.1000 C.Y. 200. 0000 100. 0000 300. 0000 650. 0000
6, 420. 00 3, 210. 00 9, 630. 00 20, 865. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

KIEW T PACI FI C CO.
215 "V' ST--98661-7709
PO BOX 1769

PROJECT 99304 RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
229 PLUGG NG EXI STI NG PI PE
3. 0000 EACH 40. 0000 200. 0000 100. 0000 180. 0000
120. 00 600. 00 300. 00 540. 00
230 STRUCTURE SURVEYI NG
L.S.
167, 470. 00 160, 000. 00 125, 000. 00 420, 000. 00
231 MONUMENT CASE AND COVEF
14. 0000 EACH 200. 0000 500. 0000 350. 0000 250. 0000
2, 800. 00 7, 000. 00 4,900. 00 3, 500. 00
232  ADJUST MONUMENT CASE AND COVER
L.S.
1, 000. 00 2, 500. 00 150. 00 2, 500. 00
233 CEMENT CONC. S| DEWALK
5403. 0000 S.Y. 14. 0000 21. 0000 20. 0000 21. 0000
75, 642. 00 113, 463. 00 108, 060. 00 113, 463. 00
234 CONC. SLOPE PROTECTI ON
2658. 0000 S.Y. 30. 0000 40. 0000 40. 0000 30. 0000
79, 740. 00 106, 320. 00 106, 320. 00 79, 740. 00
235 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
317. 0000 S.Y. 40. 0000 60. 0000 35. 0000 30. 0000
12, 680. 00 19, 020. 00 11, 095. 00 9, 510. 00
236 CHAIN LI NK FENCE TYPE 3
7110. 0000 L.F. 8. 5000 6. 0000 6. 0000 6. 0000
60, 435. 00 42, 660. 00 42, 660. 00 42, 660. 00
237 COATED CHAI N LI NK FENCE TYPE 3
940. 0000 L.F. 12. 0000 12. 0000 7. 0000 11. 0000
11, 280. 00 11, 280. 00 6, 580. 00 10, 340. 00
238 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
63. 0000 EACH 120. 0000 185. 0000 200. 0000 125. 0000
7,560. 00 11, 655. 00 12, 600. 00 7,875.00
239  COATED END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
9. 0000 EACH 240. 0000 285. 0000 210. 0000 250. 0000
2, 160. 00 2, 565. 00 1, 890. 00 2, 250. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

5TH BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

------- 6TH BIDDER -------

HWY : SR 005
TITLE : SERET BRI DCE CREEK TO BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ ELTING, A JO NT VEI KIEWT PACI FI C CO.
N E 78TH STREET 271 SW 41ST ST 2710 NE 78TH ST 215 "V' ST--98661-7709
99X304 PO BOX 1769
PROJECT RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
240 DOUBLE 14 FT. CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 900. 0000 900. 0000 1, 000. 0000
1, 000. 00 900. 00 900. 00 1, 000. 00
241  COATED DOUBLE 20 FT. CHAIN LI NK GATE
2.0000 EACH 1, 100. 0000 1, 300. 0000 1, 200. 0000 2, 000. 0000
2, 200. 00 2, 600. 00 2, 400. 00 4, 000. 00
242 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
20060. 0000 C.Y. 7.5000 34. 0000 30. 0000 14. 0000
150, 450. 00 682, 040. 00 601, 800. 00 280, 840. 00
243 ABANDON EXI STI NG MANHOLE
65. 0000 EACH 350. 0000 240. 0000 200. 0000 330. 0000
22, 750. 00 15, 600. 00 13, 000. 00 21, 450. 00
244 CONNECTI ON TO DRAI NAGE STRUCTURE
9. 0000 EACH 200. 0000 80. 0000 100. 0000 400. 0000
1, 800. 00 720. 00 900. 00 3, 600. 00
245 ADJUST MANHOLE
29. 0000 EACH 400. 0000 200. 0000 650. 0000 270. 0000
11, 600. 00 5, 800. 00 18, 850. 00 7, 830. 00
246 MANHOLE 48 IN. DIAM TYPE TYPE :
5. 0000 EACH 1, 750. 0000 1, 800. 0000 1, 850. 0000 2, 300. 0000
8, 750. 00 9, 000. 00 9, 250. 00 11, 500. 00
247 MANHOLE 48 IN. DIAM TYPE TYPE ¢
7.0000 EACH 1, 750. 0000 1, 800. 0000 1, 750. 0000 1, 800. 0000
12, 250. 00 12, 600. 00 12, 250. 00 12, 600. 00
248 MANHOLE 54 IN. DIAM TYPE 1
2.0000 EACH 2, 500. 0000 2, 200. 0000 2, 750. 0000 3, 000. 0000
5, 000. 00 4, 400. 00 5, 500. 00 6, 000. 00
249  MANHOLE 60 IN. DIAM TYPE 1
2.0000 EACH 6, 000. 0000 2, 200. 0000 4, 000. 0000 4, 000. 0000
12, 000. 00 4, 400. 00 8, 000. 00 8, 000. 00
250 MANHOLE 60 IN. DIAM TYPE 3
1. 0000 EACH 6, 000. 0000 2, 200. 0000 4, 000. 0000 4, 000. 0000
6, 000. 00 2, 200. 00 4,000. 00 4, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY SR 005 e 4TH BIDDER ------- -=----
TITLE P SRS BALFOUR BEATTY CONSTRUCTI ON,

BURNT BRI DGE CREEK TO

N. E. 78TH STREET 271 SW41ST ST

99X304
PRQJECT RENTON WA 980554930

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

CONTRACTOR NUMBER :

VANCOUVER
100026 CONTRACTOR NUMBER :

- 5TH BI DDER

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

WA 986650692

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999

6TH BIDDER -------

KIEW T PACI FI C CO.

215 "V' ST--98661-7709

PO BOX 1769

VANCOUVER WA 98668177(
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
251 MANHOLE 96 IN. DIAM TYPE :
2.0000 EACH 11, 000. 0000 2, 200. 0000 6, 000. 0000 10, 500. 0000
22, 000. 00 4, 400. 00 12, 000. 00 21, 000. 00
252 ADJUST CATCH BASI M
17. 0000 EACH 250. 0000 160. 0000 200. 0000 310. 0000
4, 250. 00 2, 720. 00 3, 400. 00 5, 270. 00
253 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
50. 0000 EACH 300. 0000 355. 0000 300. 0000 260. 0000
15, 000. 00 17, 750. 00 15, 000. 00 13, 000. 00
254 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
4, 375. 00 6, 000. 00 5, 000. 00 20, 000. 00
255  ADJUST VALVE BOX
L.S.
1, 600. 00 3, 400. 00 150. 00 2, 000. 00
256 FORCE ACCOUNT DETOUR MAI NTENANCE
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
257 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
258 TRI MM NG AND CLEANUP
L.S.
20, 000. 00 50, 000. 00 15, 000. 00 26, 000. 00
259 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10. 00 10. 00 10. 00 10. 00
260 FIELD OFFI CE BUI LDI NG
L.S.
20, 000. 00 19, 753. 00 35, 000. 00 22, 000. 00
261 CONSTRUCTI ON GECTEXTI LE FOR SEPARATI ON
20. 0000 S.Y. 4. 0000 8. 0000 25. 0000 10. 0000
80. 00 160. 00 500. 00 200. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

F.E. WARD/ ELTING, A JO NT VE!
2710 NE 78TH ST

5TH BI DDER

BI DS OPENED ON : Jun 9 1999

AWARDED ON : Jun 11 1999
------- 6TH BIDDER -------

KIEW T PACI FI C CO.
215 "V' ST--98661-7709
PO BOX 1769

PROJECT 99304 RENTON WA 980554930 VANCOUVER WA 98665069z VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
262 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
14220. 0000 L.F. 3. 5000 1. 0000 3. 0000 2.0000
49, 770. 00 14, 220. 00 42, 660. 00 28, 440. 00
263 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
24470. 0000 S.Y. 1. 0000 1. 0000 2.0000 1. 5000
24, 470. 00 24, 470. 00 48, 940. 00 36, 705. 00
264 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1110. 0000 S.Y. 3. 0000 1. 0000 1. 5000 5. 0000
3, 330. 00 1, 110. 00 1, 665. 00 5, 550. 00
265 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
2500. 0000 S.Y. 2.5000 1. 0000 1. 5000 5. 0000
6, 250. 00 2, 500. 00 3, 750. 00 12, 500. 00
266 TEMPORARY GEOSYNTHETI C RETAI NI NG WALL
38510. 0000 S. F. 3. 0000 3. 0000 4. 7500 11. 0000
115, 530. 00 115, 530. 00 182, 922. 50 423, 610. 00
267 MAI LBOX SUPPORT TYPE 1-¢
10. 0000 EACH 150. 0000 200. 0000 230. 0000 200. 0000
1, 500. 00 2, 000. 00 2,300. 00 2, 000. 00
268 MAI LBOX SUPPORT TYPE :
5. 0000 EACH 200. 0000 200. 0000 400. 0000 250. 0000
1, 000. 00 1, 000. 00 2, 000. 00 1, 250. 00
269 SO L NAIL
483. 0000 EACH 350. 0000 600. 0000 525. 0000 370. 0000
169, 050. 00 289, 800. 00 253, 575. 00 178, 710. 00
270  REI NFORCI NG MAT AND MESH
3460. 0000 S.Y. 8. 0000 7.0000 32.0000 10. 0000
27, 680. 00 24,220.00 110, 720. 00 34, 600. 00
271  VERI FI CATI ON TEST
7.0000 EACH 1, 500. 0000 2, 500. 0000 1, 600. 0000 1, 500. 0000
10, 500. 00 17, 500. 00 11, 200. 00 10, 500. 00
272  NO SE BARRI ER TYPE 11
47418. 0000 S. F. 14. 0000 13. 0000 17. 0000 18. 0000
663, 852. 00 616, 434. 00 806, 106. 00 853, 524. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

F.E. WARD/ ELTING, A JONT VEI KIEWT PACIFI C CO
2710 NE 78TH ST 215 "V' ST--98661-7709
PO BOX 1769
VANCOUVER WA 986650692 VANCOUVER WA 98668177(
100026 CONTRACTOR NUMBER : JVO001 CONTRACTOR NUMBER : 446001

RENTON WA 980554930
CONTRACTOR NUMBER :

PRQJECT
COUNTY(S) : CLARK

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
273  EXTRA SHAFT DEPTH FOR NO SE BARRI ER
76. 0000 L. F. 20. 0000 40. 0000 125. 0000 200. 0000
1, 520. 00 3, 040. 00 9, 500. 00 15, 200. 00
274  NO SE BARRI ER TYPE 14
21868. 0000 S. F. 16. 0000 14. 0000 21. 0000 21. 0000
349, 888. 00 306, 152. 00 459, 228. 00 459, 228. 00
275  RAI LROAD REALI GNVENT
L.S
247,937.90 130, 000. 00 150, 000. 00 150, 000. 00
276  ACCESS DOOR TYPE 1 FOR NO SE BARRI ER
1. 0000 EACH 1, 200. 0000 750. 0000 2, 500. 0000 3, 000. 0000
1, 200. 00 750. 00 2,500. 00 3, 000. 00
277  STRUCTURAL EARTH WALL - 9S
3981. 0000 S. F. 22.0000 15. 0000 16. 0000 15. 0000
87, 582. 00 59, 715. 00 63, 696. 00 59, 715. 00
278  STRUCTURAL EARTH WALL - 10S
1943. 0000 S. F. 22.0000 17. 0000 16. 0000 15. 0000
42,746. 00 33, 031. 00 31, 088. 00 29, 145. 00
279  STRUCTURAL EARTH WALL - 16S
4896. 0000 S. F. 22.0000 15. 0000 20. 0000 15. 0000
107, 712. 00 73, 440. 00 97, 920. 00 73, 440. 00
280  STRUCTURAL EARTH WALL - 22S
3195. 0000 S. F. 22.0000 17. 0000 18. 0000 16. 0000
70, 290. 00 54, 315. 00 57,510. 00 51, 120. 00
281  STRUCTURAL EARTH WALL - 2N
10620. 0000 S. F. 22.0000 15. 0000 17. 0000 16. 0000
233, 640. 00 159, 300. 00 180, 540. 00 169, 920. 00
282  STRUCTURAL EARTH WALL - 3N
2480. 0000 S. F. 22.0000 17. 0000 25. 0000 20. 0000
54, 560. 00 42, 160. 00 62, 000. 00 49, 600. 00
283  STRUCTURAL EARTH WALL - 4N
5980. 0000 S. F. 22.0000 17. 0000 24.0000 18. 0000
131, 560. 00 101, 660. 00 143, 520. 00 107, 640. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 BALFOUR BEATTY CONSTRUCTI ON, F.E. WARD/ELTING, A JO NT VEI KIEW T PACI FI C CO.
BURNT BRI DGE CREEK TO 271 SW41ST ST 2710 NE 78TH ST 215 "\V" ST--98661- 7709
N. E. 78TH STREET
99X304 PO BOX 1769
PRQJECT RENTON WA 980554930 VANCOUVER WA 98665069 VANCOUVER WA 98668177(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
284  STRUCTURAL EARTH WALL - 5N
5710. 0000 S. F. 22.0000 17. 0000 24.0000 18. 0000
125, 620. 00 97, 070. 00 137, 040. 00 102, 780. 00
285 STRUCTURAL EARTH WALL - 6N
2790. 0000 S. F. 22.0000 17. 0000 26. 0000 21. 0000
61, 380. 00 47, 430. 00 72, 540. 00 58, 590. 00
286  STRUCTURAL EARTH WALL - 7N
11600. 0000 S. F. 22.0000 15. 0000 17. 0000 14. 5000
255, 200. 00 174, 000. 00 197, 200. 00 168, 200. 00
287 STRUCTURAL EARTH WALL - 8N
5330. 0000 S. F. 22.0000 17. 0000 17. 0000 14. 5000
117, 260. 00 90, 610. 00 90, 610. 00 77, 285. 00
288  PEDESTRI AN HANDRAI L
296. 0000 L.F. 20. 0000 25. 0000 50. 0000 60. 0000
5,920. 00 7, 400. 00 14, 800. 00 17, 760. 00
289  PEDESTRI AN RAI LI NG
370. 0000 L.F. 30. 0000 60. 0000 75. 0000 65. 0000
11, 100. 00 22, 200. 00 27, 750. 00 24, 050. 00

CONTRACT TOTAL

$37, 968, 578. 90

$43, 527, 879. 00

$44, 437, 965. 25

$44,512, 077. 50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
3, 500, 000. 00 4, 600, 000. 00
2 CLEARI NG AND GRUBBI NG
33. 1000 ACRE 1, 500. 0000 2, 000. 0000
49, 650. 00 66, 200. 00
3 REMOVI NG DRAI NAGE STRUCTURE
181. 0000 EACH 160. 0000 145. 0000
28, 960. 00 26, 245. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
32, 270. 00 55, 000. 00
5 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/13
L.S.
124, 000. 00 48, 000. 00
6 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/ 15
L.S.
124, 000. 00 110, 000. 00
7 REMOVI NG EXI STI NG STRUCTURE BRI DGE 5/ 16
L.S.
53, 000. 00 75, 000. 00
8 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/17
L.S.
50, 000. 00 45, 000. 00
9 REMOVI NG EXI STI NG STRUCTURE BRI DGE NO. 5/18
L.S.
50, 000. 00 75, 000. 00
10 REMOVI NG CEMENT CONC. SI DEWALK
260. 0000 S.Y. 4. 0000 25. 0000
1, 040. 00 6, 500. 00

11 REMOVI NG CEMENT CONC. CURB
5750. 0000 L. F. 3. 0000 2.5000
17, 250. 00 14, 375. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

09X304 PO BOX 1330
PROJECT : WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG CEMENT CONC. GUTTER
2680. 0000 L. F. 3.0000 7. 5000
8, 040. 00 20, 100. 00
13 REMOVI NG ASPHALT CONC. PAVEMENT
27160. 0000 S. Y. 2. 0000 2. 7500
54, 320. 00 74, 690. 00
14 REMOVI NG ASPHALT CONC. CURB
390. 0000 L. F. 1. 5000 10. 0000
585. 00 3,900. 00
15 REMOVI NG CONC. BARRI ER
510. 0000 L. F. 2. 5000 15. 0000
1, 275. 00 7, 650. 00
16 REMOVI NG TRAFFI C CURB
130. 0000 L. F. 2. 0000 15. 0000
260. 00 1, 950. 00
17 REMOVI NG BEAM GUARDRAI L
9390. 0000 L. F. 2. 0000 1. 8500
18, 780. 00 17, 371.50
18 REMOVI NG BEAM GUARDRAI L ANCHOR
37. 0000 EACH 175. 0000 150. 0000
6, 475. 00 5, 550. 00
19 REMOVI NG PAI NT STRI PE
95190. 0000 L. F. 0. 2500 0. 4000
23,797.50 38, 076. 00
20 REMOVI NG RAI SED PAVEMENT MARKER
L.S.
4,200. 00 10, 000. 00
21 FORCE ACCOUNT REMOVI NG OBSTRUCTI ON
EST.
74, 000. 00 74, 000. 00

22 REMOVI NG CHAI N LI NK FENCE
10030. 0000 L. F. 1. 0000 1. 7500
10, 030. 00 17,552. 50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT : WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
23 ROADWAY EXCAVATI ON | NCL. HAUL
257080. 0000 C.Y. 3. 5000 6. 0000
899, 780. 00 1, 542, 480. 00
24 SELECT BORROW | NCL. HAUL
3675. 0000 C.Y. 10. 0000 25. 0000
36, 750. 00 91, 875. 00
25 GRAVEL BORROW | NCL. HAUL
11100. 0000 C.Y. 7.5000 25. 0000
83, 250. 00 277, 500. 00
26 EMBANKMENT COMPACTI ON
254160. 0000 C.Y. 0. 5000 1. 0000
127, 080. 00 254, 160. 00
27 FORCE ACCOUNT FI NAL CONTOURS
EST.
15, 000. 00 15, 000. 00
28  POND EXCAVATI ON | NCL. HAUL
19410. 0000 C.Y. 4. 0000 7.0000
77, 640. 00 135, 870. 00
29  GEOSYNTHETI C REI NFORCED SLOPE
18690. 0000 S. F. 5. 0000 7.2500
93, 450. 00 135, 502. 50
DRAI NAGE
30 CONCRETE | NLET
63. 0000 EACH 600. 0000 800. 0000
37, 800. 00 50, 400. 00
31 GRATE INLET TYPE 1 OR 2
8. 0000 EACH 2, 000. 0000 1, 800. 0000
16, 000. 00 14, 400. 00
32 CEMENT CONC. GUTTER
310. 0000 L.F. 8. 0000 15. 0000
2, 480. 00 4, 650. 00

33 HAND PLACED RI PRAP
285. 0000 CY. 40. 0000 45. 0000
11, 400. 00 12, 825. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

09X304 PO BOX 1330
PROJECT : WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
34 LI GHT LOOSE RI PRAP
1278. 0000 C.Y. 14. 0000 80. 0000
17, 892. 00 102, 240. 00
35 UNDERDRAIN PIPE 6 IN. DI AM
34160. 0000 L. F. 4. 2500 8. 0000
145, 180. 00 273, 280. 00
36 UNDERDRAIN PIPE 8 IN. DI AM
660. 0000 L. F. 6. 0000 9. 0000
3, 960. 00 5, 940. 00
37 DRAIN PIPE 6 IN. DI AM
1400. 0000 L. F. 6. 0000 7.0000
8, 400. 00 9, 800. 00
38 DRAIN PIPE 8 IN. DI AM
984. 0000 L. F. 10. 0000 9. 0000
9, 840. 00 8, 856. 00
39 SCHEDULE A CULV. PIPE 12 IN. DI AM
1102. 0000 L. F. 20. 0000 18. 0000
22, 040. 00 19, 836. 00
40 SCHEDULE B CULV. PIPE 36 IN. DI AM
255. 0000 L. F. 70. 0000 48. 0000
17, 850. 00 12, 240. 00
41  DRAI NAGE MODI FI CATI ON FOR STAGED CONSTRUCTI ON
185. 0000 EACH 30. 0000 300. 0000
5, 550. 00 55, 500. 00
42  CHECK VALVE 18 IN. DI AM
1. 0000 EACH 3, 600. 0000 6, 000. 0000
3, 600. 00 6, 000. 00
43  TRENCH DRAI N
297. 0000 L. F. 40. 0000 110. 0000
11, 880. 00 32, 670. 00
STORM SEVER
44 CATCH BASIN TYPE 1L
17. 0000 EACH 825. 0000 900. 0000

14, 025. 00 15, 300. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99X304
CONTRACT NO: 005661

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
45 CATCH BASIN TYPE 1
116. 0000 EACH 650. 0000 925. 0000
75, 400. 00 107, 300. 00
46 CATCH BASI N TYPE CATCH BASIN TYPE 2 60 IN. DI AM
1. 0000 EACH 2, 500. 0000 5, 600. 0000
2, 500. 00 5, 600. 00
47 CATCH BASI N TYPE CATCH BASIN TYPE 1P
1. 0000 EACH 1, 000. 0000 950. 0000
1, 000. 00 950. 00
48 CATCH BASIN TYPE 2 48 IN. DI AM
83. 0000 EACH 1, 300. 0000 1, 900. 0000
107, 900. 00 157, 700. 00
49 CATCH BASIN TYPE 2 54 IN. DI AM
18. 0000 EACH 1, 700. 0000 2, 600. 0000
30, 600. 00 46, 800. 00
50 CATCH BASIN TYPE 2 72 IN. DI AM
2.0000 EACH 2, 400. 0000 5, 200. 0000
4,800. 00 10, 400. 00
51 TESTI NG STORM SEWER Pl PE
35350. 0000 L.F. 1. 0000 1. 0000
35, 350. 00 35, 350. 00
52 PLAIN CONC. STORM SEWER PI PE 8 IN. DI AM
70. 0000 L.F. 13. 0000 13. 0000
910. 00 910. 00
53 PLAIN CONC. STORM SEWER Pl PE 12 IN. DI AM
17795. 0000 L.F. 16. 0000 18. 0000
284, 720. 00 320, 310. 00
54 PLAIN CONC. STORM SEWER Pl PE 15 IN. DI AM
1843. 0000 L.F. 18. 0000 20. 0000
33, 174.00 36, 860. 00
55 PLAIN CONC. STORM SEWER Pl PE 18 IN. DI AM
5569. 0000 L.F. 20. 0000 24. 0000
111, 380. 00 133, 656. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
56 PLAIN CONC. STORM SEWER Pl PE 21 IN. DI AM
1370. 0000 L.F. 22.0000 32.0000
30, 140. 00 43, 840. 00
57 PLAIN CONC. STORM SEWER Pl PE 24 IN. DI AM
2435. 0000 L.F. 25. 0000 36. 0000
60, 875. 00 87, 660. 00
58 CL. || REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
175. 0000 L.F. 27.0000 24. 0000
4,725.00 4, 200. 00
59 CL. || REINF. CONC. STORM SEWER PI PE 30 IN. DI AM
2267. 0000 L.F. 40. 0000 45. 0000
90, 680. 00 102, 015. 00
60 CL. Il REINF. CONC. STORM SEWER Pl PE 36 IN. DI AM
1455. 0000 L.F. 50. 0000 60. 0000
72, 750. 00 87, 300. 00
61 CL. Il REINF. CONC. STORM SEWER Pl PE 48 IN. DI AM
411. 0000 L.F. 75. 0000 160. 0000
30, 825. 00 65, 760. 00
62 CL. V REINF. CONC. STORM SEWER PI PE 12 IN. DI AM
1218. 0000 L.F. 28. 0000 28. 0000
34, 104. 00 34, 104. 00
63 CL. V REINF. CONC. STORM SEWER PI PE 24 |N. DI AM
316. 0000 L.F. 50. 0000 45. 0000
15, 800. 00 14, 220. 00
64 CL. V REINF. CONC. STORM SEWER PI PE 30 I N. DI AM
15. 0000 L.F. 60. 0000 48. 0000
900. 00 720. 00

SANI TARY SEVER
65 TESTI NG SEVER PI PE
444, 0000 L. F. 1.5000 1. 0000
666. 00 444. 00
66 DUCTILE | RON SEVER PI PE 12 I N. DI AM
444, 0000 L. F. 35. 0000 75. 0000
15, 540. 00 33, 300. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
WATER LI NES
67 BLOWOFF ASSEMBLY
2.0000 EACH 800. 0000 800. 0000
1, 600. 00 1, 600. 00
68 DUCTILE | RON Pl PE FOR WATER MAIN 12 IN. DI AM
250. 0000 L.F. 50. 0000 45. 0000
12, 500. 00 11, 250. 00
STRUCTURE
69 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
28450. 0000 C.Y. 9. 0000 13. 0000
256, 050. 00 369, 850. 00
70 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
336, 379. 50 2,000, 000. 00
71 GRAVEL BACKFILL FOR WALL
13700. 0000 C.Y. 8. 0000 28. 0000
109, 600. 00 383, 600. 00
72 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
6. 0000 EACH 4, 000. 0000 3, 500. 0000
24, 000. 00 21, 000. 00
73 FURNI SHI NG CONC. PILING 12 IN. DI AM
2500. 0000 L.F. 30. 0000 45. 0000
75, 000. 00 112, 500. 00
74 FURNI SHI NG CONC. PILING 24 IN. DI AM
10400. 0000 L.F. 30. 0000 80. 0000
312, 000. 00 832, 000. 00
75 DRIVING CONC. PILE 12 IN. DI AM
71. 0000 EACH 500. 0000 580. 0000
35, 500. 00 41, 180. 00
76 DRIVING CONC. PILE 24 IN. DI AM
220. 0000 EACH 500. 0000 620. 0000
110, 000. 00 136, 400. 00

77 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
2090. 0000 LB. 1. 0000 0. 6000
2, 090. 00 1, 254. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
78 ST. REINF. BAR FOR BRI DGE
1080710. 0000 LB. 0. 4500 0. 5000
486, 319. 50 540, 355. 00
79 ST. REINF. BAR FOR RETAI NI NG WALL
328790. 0000 LB. 0. 4500 0. 4400
147, 955. 50 144, 667. 60
80 ST. REINF. BAR FOR SHAFT
226050. 0000 LB. 0. 4500 0. 4500
101, 722. 50 101, 722. 50
81 ST. REINF. BAR FOR FOR RETAI NI NG’ NO SE WALL 1N
135000. 0000 LB. 0. 4500 0. 5000
60, 750. 00 67, 500. 00
82 ST. REINF. BAR FOR FOR RETAI NI NG’ NO SE WALL 15N
62000. 0000 LB. 0. 4500 0. 5000
27, 900. 00 31, 000. 00
83 CONC. CLASS 4000 FOR RETAI NI NG WALL
4898. 6000 C.Y. 350. 0000 375. 0000
1, 714, 510. 00 1, 836, 975. 00
84 CONC. CLASS 4000 FOR RETAI NI NG NOI SE WALL 1N
1820. 0000 C.Y. 350. 0000 335. 0000
637, 000. 00 609, 700. 00
85 CONC. CLASS 4000 FOR RETAI NI NG NO SE WALL 15N
830. 0000 C.Y. 350. 0000 345. 0000
290, 500. 00 286, 350. 00
86 CONC. CLASS 4000 FOR BRI DGE
5742. 0000 C.Y. 350. 0000 325. 0000
2,009, 700. 00 1, 866, 150. 00
87 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-7.00 -7.00
88 FABRI C PAD BEARI NG - SUPERSTR.
56. 0000 EACH 1, 000. 0000 1, 265. 0000
56, 000. 00 70, 840. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TI TLE SR 5 MOWAT CONSTRUCTI ON' COVPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
89 ROCKER BEARI NG - SUPERSTR.
8. 0000 EACH 5, 000. 0000 7, 000. 0000
40, 000. 00 56, 000. 00
90 SUPERSTRUCTURE MN LI NE BRI DGE NO. 5/13
L.S.
920, 000. 00 1, 500, 000. 00
91 SUPERSTRUCTURE MS LI NE BRI DGE NO. 5/15
L.S.
1, 244, 000. 00 2, 000, 000. 00
92 SUPERSTRUCTURE 63RD STREET BRI DGE NO. 5/17
L.S.
371, 000. 00 570, 000. 00
93 SUPERSTRUCTURE DT LINE U XI NG
L.S.
215, 000. 00 270, 000. 00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S.
2,525, 000. 00 2, 600, 000. 00
95 ROADWAY DECK CCRR U XI NG BRI DGE NO. 5/16
L.S.
200, 000. 00 200, 000. 00
96 TRAFFI C BARRI ER
8318. 0000 F. 65. 0000 75. 0000
540, 670. 00 623, 850. 00
97 CABLE RAIL FOR WALL 14S
167. 0000 F. 35. 0000 56. 0000
5, 845. 00 9,352. 00
98  STRUCTURAL CARBON STEEL- SUPERSTRUCTURE
L.S.
34, 000. 00 25, 000. 00

99 STRUCTURAL LOW ALLOY STEEL- SUPERSTRUCTURE
L.S.

958, 000. 00 1, 000, 000. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
100  TUNNEL WATERPROOFI NG
422. 0000 S.Y. 100. 0000 45. 0000
42,200. 00 18, 990. 00
101  FURNI SH PERMANENT CASING FOR 8 FT. DI AM SHAFT
8. 0000 L.F. 500. 0000 300. 0000
4, 000. 00 2, 400. 00
102  PLACI NG PERMANENT CASING FOR 8 FT. DI AM SHAFT
1. 0000 EACH 2, 000. 0000 1, 000. 0000
2, 000. 00 1, 000. 00
103  SHORI NG OR EXTRA EXCAVATION CL. A FOR 8 FT. DI AM
L.S.
5, 000. 00 1, 000. 00
104  MASONARY RETAI NI NG WALL
76. 0000 S. F. 30. 0000 25. 0000
2, 280. 00 1, 900. 00
105 DT LI NE TUNNEL
L.S.
260, 000. 00 275, 000. 00
106 SO L EXCAVATI ON FOR SHAFT I NCL. HAUL
1158. 0000 C.Y. 250. 0000 110. 0000
289, 500. 00 127, 380. 00
107  FURNI SH PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
56. 0000 L.F. 500. 0000 310. 0000
28, 000. 00 17, 360. 00
108  PLACI NG PERMANENT CASI NG FOR 10 FT. DI AM SHAFT
4. 0000 EACH 2, 000. 0000 1, 500. 0000
8, 000. 00 6, 000. 00
109  SHORI NG OR EXTRA EXCAVATION CL. A FOR 10 DIAM SH
L.S.
12, 500. 00 35, 000. 00
110  FURNI SH AND PLACE TEMP. STEEL CASI NG FOR 9FT. DI AM
35. 0000 L.F. 1, 000. 0000 1, 000. 0000

35, 000. 00 35, 000. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TI TLE SR 5 MOWAT CONSTRUCTI ON' COVPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
111  FURNI SH PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
24.0000 L. F. 500. 0000 300. 0000
12, 000. 00 7,200. 00
112  PLACI NG PERMANENT STEEL CASING FOR 9 FT. DIAM SHA
2. 0000 EACH 2, 000. 0000 1, 500. 0000
4,000. 00 3, 000. 00
113  SHORI NG OR EXTRA EXCAVATION CL. A FOR 9 FT. DI AM
L.S.
5, 000. 00 35, 000. 00
114  CONCRETE CLASS 4000P FOR SHAFT
1075. 0000 C.Y. 200. 0000 170. 0000
215, 000. 00 182, 750. 00
115 CSL ACCESS TUBE
3840. 0000 L. F. 2. 5000 3.0000
9, 600. 00 11, 520. 00
116  STAGE | SHOTCRETE FOR WALL 14
2341. 0000 S. F. 10. 0000 16. 0000
23, 410. 00 37, 456. 00
117  FI NAL SHOTCRETE FACI NG FOR WALL 14
2973. 0000 S. F. 15. 0000 18. 0000
44,595, 00 53, 514. 00
118  PREFABRI CATED DRAI NAGE MATERI AL
64. 0000 S. Y. 10. 0000 30. 0000
640. 00 1, 920. 00
SURFACI NG
119 SHOULDER BALLAST
955. 0000 TON 12. 5000 15. 0000
11, 937.50 14, 325. 00
120 CRUSHED SURFACI NG BASE COURSE
92790. 0000 TON 8. 5000 10. 0000
788, 715. 00 927, 900. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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PS&E JOB NO: 99X304
CONTRACT NO: 005661

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : Jun 9 1999
AWARDED ON : Jun 11 1999

VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TI TLE SR 5 MOWAT CONSTRUCTI ON' COVPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
121 ASPHALT FOR TACK COAI
63. 1000 TON 235. 0000 500. 0000
14, 828. 50 31, 550. 00
122 ANTI - STRI PPI NG ADDI Tl VE
EST.
36, 300. 00 36, 300. 00
ASPHALT TREATED BASE
123 DELETED | TEM
0. 0100 EACH 0.0001 0. 0000
0. 00 0. 00
CEMENT CONCRETE PAVEMENT
124 CEMENT CONC. APPROACH 3 DAY
656. 0000 S. Y. 30. 0000 48. 0000
19, 680. 00 31, 488. 00
125 BRI DGE APPROACH SLAB
1051. 0000 S. Y. 140. 0000 100. 0000
147, 140. 00 105, 100. 00
126  CONCRETE SLAB REPAI R
200. 0000 S. Y. 100. 0000 125. 0000
20, 000. 00 25, 000. 00
127  PLANI NG CEMENT CONC. PAVEMENT
903. 0000 S. Y. 10. 0000 9. 6500
9, 030. 00 8,713.95
128 | MPRI NTED CONCRETE
1553. 0000 S. Y. 36. 0000 15. 0000
55, 908. 00 23, 295. 00
ASPHALT CONCRETE PAVEMENI
129 CRACK SEALI NG
EST.
32, 570. 00 32,570. 00
130 PLANI NG Bl TUM NOUS PAVEMENT
17090. 0000 S. Y. 4.0000 3. 0500
68, 360. 00 52, 124. 50
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

99X304 PO BOX 1330
PROJECT . WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
131 ASPHALT CONC. FOR PRELEVELI NG CL. G PG 58-2:

1339. 0000 TON 28. 0000 40. 0000
37,492. 00 53, 560. 00
132 ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22
10347. 0000 TON 28. 0000 32. 0000
289, 716. 00 331, 104. 00
133 ASPHALT CONC. PAVEMENT CL. A PG 58-2;
3219. 0000 TON 29. 0000 37.0000
93, 351. 00 119, 103. 00
134 ASPHALT CONC. PAVEMENT CL. A PG 70-2:
66473. 0000 TON 30. 0000 36. 0000
1, 994, 190. 00 2,393, 028. 00
135 ASPHALT CONC. PAVEMENT CL. E PG 58-2;
89874. 0000 TON 27.0000 27.0000
2,426, 598. 00 2,426, 598. 00
136 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
108, 930. 00 108, 930. 00
137 COWPACTI ON PRI CE ADJUSTMENT
CALC
59, 120. 00 59, 120. 00
138 SO L RESIDUAL HERBI CIDE 6 FT. W DE
1. 9000 M. 1, 750. 0000 5, 000. 0000
3,325.00 9, 500. 00
139 PAVEMENT SMOOTHNESS ADJUSTMENT
CALC
31, 460. 00 31, 460. 00

I RRI GATI ON AND WATER DI STRI BUTI ON
140 | RRI GATI ON SYSTEM
L.S.
58, 185. 00 100, 000. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1
CONTRACT NO: 005661 REG ON NO : 4
VERSION NO : 5 WORK ORDER# : 0L2000
HWY : SR 005
TI TLE :SR 5

BURNT BRI DGE CREEK TO

N.E. 78TH STREET

99X304
PRQJECT

COUNTY(S) : CLARK
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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------- 7TH Bl DDER

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

Bl DS OPENED ON :
AWARDED ON :

Jun 9 1999
Jun 11 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
141 TOPSO L TYPE B
34800. 0000 C.Y. 7.0000 11. 0000
243, 600. 00 382, 800. 00
142  SEEDI NG, FERTILIZI NG, AND MULCHI NG SEED M X A
25. 1000 ACRE 1, 200. 0000 1, 250. 0000
30, 120. 00 31, 375. 00
143 SEEDING & FERTILIZING - SEED M X B
0. 6000 ACRE 8, 000. 0000 6, 470. 0000
4,800. 00 3,882.00
144  SEEDI NG, FERTILIZING, AND MULCHI NG SEED M X C
2. 6000 ACRE 2, 000. 0000 1, 500. 0000
5, 200. 00 3,900. 00
145 EROSI ON CONTROL BLANKET
210. 0000 S. Y. 4.0000 4.0000
840. 00 840. 00
146 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
170, 930. 00 170, 930. 00
147 SO L AMENDMENT
1100. 0000 C.Y. 25. 0000 20. 0000
27, 500. 00 22,000. 00
148 NOXI OUS WEED CONTROL
EST.
5, 000. 00 5, 000. 00
149 SOD | NSTALLATI ON
5000. 0000 S. Y. 6. 2500 3. 2500
31, 250. 00 16, 250. 00
150 FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW Pl PE
L.S.
14, 600. 00 40, 000. 00
151  FABRI C LI FT STRUCTURE
1300. 0000 L. F. 21. 0000 7.0000
27, 300. 00 9, 100. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

99X304 PO BOX 1330
PROJECT . WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
152 BARK MULCH

14.5000 ACRE 15, 500. 0000 8, 000. 0000
224,750. 00 116, 000. 00
153 HABI TAT STRUCTURE
22.0000 EACH 1, 000. 0000 750. 0000
22, 000. 00 16, 500. 00
154 ROADSI DE PLANTI NG
L.S.
188, 919. 00 42,000. 00
TRAFFI C
155 CEMENT CONC. BARRI ER CURB
11130. 0000 L. F. 6. 0000 7.0000
66, 780. 00 77,910. 00
156 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
23930. 0000 L. F. 8. 0000 7.0000
191, 440. 00 167, 510. 00
157 EXTRUDED CURB
3870. 0000 L. F. 2.0000 5. 0000
7, 740. 00 19, 350. 00
158 TYPE C PRECAST TRAFFI C CURB
220. 0000 L. F. 12. 0000 18. 0000
2, 640. 00 3, 960. 00
159 BEAM GUARDRAIL TYPE 1
926. 0000 L. F. 10. 0000 12. 3000
9, 260. 00 11, 389. 80
160 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
8. 0000 EACH 900. 0000 1, 250. 0000
7,200. 00 10, 000. 00
161 BEAM GUARDRAI L SRT TERM NAL
4.0000 EACH 1, 900. 0000 1, 850. 0000
7,600. 00 7,400. 00

162 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 350. 0000 465. 0000
1, 400. 00 1, 860. 00
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PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
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W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 PRECAST CONC. BARRI ER TYPE TYPE 4
872. 0000 L.F. 16. 0000 22.0000
13, 952. 00 19, 184. 00
164 SINGLE SLOPE CONC. BARRI ER
6011. 0000 L.F. 57.0000 50. 0000
342, 627.00 300, 550. 00
165 CAST- | N- PLACE CONC. BARRI ER
3550. 0000 L.F. 80. 0000 120. 0000
284, 000. 00 426, 000. 00
166 CAST- | N- PLACE CONC. BARRI ER LI GHT STANDARD SECTI ON
22.0000 EACH 2, 000. 0000 3, 000. 0000
44, 000. 00 66, 000. 00
167 TEMPORARY CONC. BARRI ER
29722. 0000 L.F. 13. 0000 12. 0000
386, 386. 00 356, 664. 00
168 CONC. BARRI ER BERM TYPE 1
9. 0000 EACH 500. 0000 435, 0000
4,500. 00 3, 915. 00
169  TEMPORARY CONC. BARRI ER BERM
9. 0000 EACH 500. 0000 500. 0000
4,500. 00 4,500. 00
170 RESETTI NG CONC. BARRI ER
59500. 0000 L.F. 4. 0000 2.5000
238, 000. 00 148, 750. 00
171 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 2, 200. 0000 3, 500. 0000
6, 600. 00 10, 500. 00
172  PERMANENT | MPACT ATTENUATOR MODI FI CATI ON
2.0000 EACH 10, 000. 0000 11, 200. 0000
20, 000. 00 22, 400. 00
173 PERMANENT | MPACT ATTENUATOR
4. 0000 EACH 18, 000. 0000 25, 100. 0000
72, 000. 00 100, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
174 REPAI R | MPACT ATTENUATOR
EST.
1.00 1.00
175 RESETTI NG | MPACT ATTENUATOR
5. 0000 EACH 1, 000. 0000 1, 000. 0000
5, 000. 00 5, 000. 00
176 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 60, 000. 0000
5, 000. 00 60, 000. 00
177 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2000. 0000 HR 14. 0000 56. 0000
28, 000. 00 112, 000. 00
178 FLEXI BLE GUI DE POST
414. 0000 EACH 20. 0000 22.0000
8, 280. 00 9, 108. 00
179 PAINT STRI PE
92000. 0000 L.F. 0. 1000 0. 1000
9, 200. 00 9, 200. 00
180 PLASTI C STRI PE
4180. 0000 L.F. 1. 0000 1. 0000
4,180. 00 4,180. 00
181 PLASTI C GORE STRI PE
22530. 0000 L.F. 1. 0000 2.0000
22,530. 00 45, 060. 00
182 PLASTI C CROSSWALK STRI PE
3320. 0000 S. F. 3. 0000 3. 0000
9, 960. 00 9, 960. 00
183 PLASTI C STOP BAR
790. 0000 L.F. 3. 5000 4.5000
2, 765. 00 3, 555. 00

184 PLASTI C TRAFFI C ARROW
51. 0000 EACH 40. 0000 75. 0000
2, 040. 00 3,825.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

09X304 PO BOX 1330
PROJECT : WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
185 RAI SED PAVEMENT MARKER TYPE 1
119. 5000 HUND 165. 0000 200. 0000
19, 717. 50 23, 900. 00
186 RAI SED PAVEMENT MARKER TYPE 2
51. 0000 HUND 270. 0000 300. 0000
13, 770. 00 15, 300. 00
187 TEMPORARY PAVEMENT MARKI NG
440030. 0000 L. F. 0. 1000 0. 3000
44, 003. 00 132, 009. 00
188 PERMANENT SI GNI NG
L.S.
127, 000. 00 110, 000. 00
189 SIGN BRIDGE NO. 1
L.S.
82, 000. 00 42, 000. 00
190 CANTILEVER SI GN STRUCTURE NO. 2
L.S.
30, 000. 00 19, 000. 00
191 CANTILEVER SI GN STRUCTURE NO. 3
L.S.
30, 000. 00 19, 000. 00
192 CANTILEVER SI GN STRUCTURE NO. 4
L.S.
30, 000. 00 19, 000. 00
193 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
30, 000. 00 19, 000. 00
194 CANTI LEVER SI GN STRUCTURE NO. 6
L.S.
30, 000. 00 19, 000. 00

195 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
5, 000. 00 2, 650. 00



DOT_RGGBO5
PS&E JOB NO: 99X304 REVI SI ON NO :
CONTRACT NO: 005661 REG ON NO
VERSION NO : 5 WORK ORDER# :
HWY : SR 005
TI TLE :SR 5

BURNT BRI DGE CREEK TO

N.E. 78TH STREET

99X304
PRQJECT

COUNTY(S) : CLARK

1

4

0L2000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

------- 7TH Bl DDER

MOWAT CONSTRUCTI ON COMPAN)Y

20210 142ND AVE NE

PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

Bl DS OPENED ON :
AWARDED ON :

Jun 9 1999
Jun 11 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
196 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 2, 650. 00
197 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 5, 400. 00
198 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
4,000. 00 4,000. 00
199 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 3, 500. 00
200 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 3, 500. 00
201 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 4,200. 00
202 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
5, 000. 00 3, 800. 00
203 BRI DGE MOUNTED SI GN BRACKET NO.
L.S.
7, 000. 00 6, 000. 00
204  SIGN SUPPORT NO. 55
L.S.
1, 000. 00 3, 800. 00
205  SIGN SUPPORT NO. 56
L.S.
1, 000. 00 4,000. 00
206 TEMPORARY | LLUM NATI ON SYSTEM
L.S.
380, 600. 00 360, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TI TLE SR 5 MOWAT CONSTRUCTI ON' COVPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
207 | LLUM NATI ON SYSTEM
L.S.
515, 000. 00 630, 000. 00
208 SC&DI SYSTEM
L.S.
87, 700. 00 120, 000. 00
209 TEMPORARY TRAFFIC SIGNAL SYSTEM
L.S.
100, 000. 00 10, 000. 00
210  TRAFFI C SI GNAL SYSTEM
L.S.
464, 400. 00 490, 000. 00
211 CONDUIT PIPE 3 IN. DI AM
685. 0000 L. F. 15. 0000 10. 0000
10, 275. 00 6, 850. 00
212 CONDUIT PIPE 4 IN. DI AM
940. 0000 L. F. 26. 0000 14. 0000
24, 440. 00 13, 160. 00
213 CONDUIT PIPE 8 IN. DI AM
1260. 0000 L. F. 35. 0000 20. 0000
44,100. 00 25, 200. 00
214 TRAFFI C SAFETY DRUM
441. 0000 EACH 40. 0000 95. 0000
17, 640. 00 41, 895. 00
215 SEQUENTI AL ARROW SI GN
3000. 0000 HR 4.0000 4.0000
12, 000. 00 12, 000. 00
216 PORTABLE CHANGEABLE MESSAGE S| GN
4.0000 EACH 15, 000. 0000 15, 000. 0000
60, 000. 00 60, 000. 00
217 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
36000. 0000 HR 0. 5000 0. 2500

18, 000. 00 9, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE : SERET BRI DGE CREEK TO MOWAT CONSTRUCTI ON COMPANY
N E. 78TH STREET 20210 142ND AVE NE
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
218 TYPE ||| BARRI CADE
74.0000 EACH 175. 0000 135. 0000
12, 950. 00 9, 990. 00
219 TRAFFI C CONTROL LABOR
11800. 0000 HR 27.0000 29. 0000
318, 600. 00 342, 200. 00
220 TRAFFI C CONTROL VEHI CLE
700. 0000 DAY 50. 0000 35. 0000
35, 000. 00 24, 500. 00
221 TRAFFI C CONTROL SUPERVI SOR
7000. 0000 HR 35. 0000 35. 0000
245, 000. 00 245, 000. 00
222 CONSTRUCTI ON SI GNS CLASS A
2030. 0000 S. F. 12. 0000 35. 0000
24, 360. 00 71, 050. 00
OTHER | TEMS
223 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
35560. 0000 C.Y. 3. 0000 7.3000
106, 680. 00 259, 588. 00
224 SHORI NG OR EXTRA EXCAVATI ON CLASS B
137410. 0000 S. F. 0. 5000 0. 1500
68, 705. 00 20, 611. 50
225  SHORI NG FOR STAGED CONSTRUCTI ON
12620. 0000 S. F. 8. 0000 6. 5000
100, 960. 00 82, 030. 00
226 GRAVEL BACKFI LL FOR DRAI N
1767. 0000 C.Y. 22.0000 17. 0000
38, 874. 00 30, 039. 00
227 WATER
5664. 0000 mGAL 20. 0000 12. 0000
113, 280. 00 67, 968. 00
228 CONC. CLASS 3000
32.1000 C.Y. 200. 0000 700. 0000
6, 420. 00 22, 470. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
229 PLUGG NG EXI STI NG PI PE
3. 0000 EACH 40. 0000 250. 0000
120. 00 750. 00
230 STRUCTURE SURVEYI NG
L.S.
167, 470. 00 150, 000. 00
231 MONUMENT CASE AND COVEF
14. 0000 EACH 200. 0000 300. 0000
2, 800. 00 4, 200. 00
232  ADJUST MONUMENT CASE AND COVER
L.S.
1, 000. 00 200. 00
233 CEMENT CONC. S| DEWALK
5403. 0000 S.Y. 14. 0000 22.0000
75, 642. 00 118, 866. 00
234 CONC. SLOPE PROTECTI ON
2658. 0000 S.Y. 30. 0000 43. 5000
79, 740. 00 115, 623. 00
235 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
317. 0000 S.Y. 40. 0000 89. 0000
12, 680. 00 28, 213.00
236 CHAIN LI NK FENCE TYPE 3
7110. 0000 L.F. 8. 5000 5. 7500
60, 435. 00 40, 882. 50
237 COATED CHAI N LI NK FENCE TYPE 3
940. 0000 L.F. 12. 0000 10. 2500
11, 280. 00 9, 635. 00
238 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
63. 0000 EACH 120. 0000 118. 5000
7,560. 00 7, 465. 50
239  COATED END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
9. 0000 EACH 240. 0000 218. 0000
2, 160. 00 1, 962. 00



DOT_RGGBO5

PS&E JOB NO: 99X304
CONTRACT NO: 005661
VERSI ON NO : 5

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L2000

HWY : SR 005

TITLE : SR 5
BURNT BRI DGE CREEK TO
N. E. 78TH STREET
99X304

PRQJECT

COUNTY(S) : CLARK

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

7TH BI DDER

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE

CONTRACTOR NUMBER :

WA 98072133(

551010

Bl DS OPENED ON :

AWARDED ON :

Jun 9 1999
Jun 11 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
240 DOUBLE 14 FT. CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 1, 300. 0000
1, 000. 00 1, 300. 00
241  COATED DOUBLE 20 FT. CHAIN LI NK GATE
2. 0000 EACH 1, 100. 0000 1, 650. 0000
2,200. 00 3,300. 00
242 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
20060. 0000 C.Y. 7. 5000 19. 0000
150, 450. 00 381, 140. 00
243 ABANDON EXI STI NG MANHOLE
65. 0000 EACH 350. 0000 250. 0000
22, 750. 00 16, 250. 00
244 CONNECTI ON TO DRAI NAGE STRUCTURE
9. 0000 EACH 200. 0000 200. 0000
1, 800. 00 1, 800. 00
245 ADJUST MANHOLE
29. 0000 EACH 400. 0000 300. 0000
11, 600. 00 8, 700. 00
246 MANHOLE 48 IN. DIAM TYPE TYPE :
5. 0000 EACH 1, 750. 0000 2, 700. 0000
8, 750. 00 13, 500. 00
247 MANHOLE 48 IN. DIAM TYPE TYPE !
7.0000 EACH 1, 750. 0000 2, 000. 0000
12, 250. 00 14, 000. 00
248 MANHOLE 54 IN. DIAM TYPE 1
2. 0000 EACH 2, 500. 0000 4,900. 0000
5, 000. 00 9, 800. 00
249  MANHOLE 60 IN. DIAM TYPE 1
2. 0000 EACH 6, 000. 0000 6, 000. 0000
12, 000. 00 12, 000. 00
250 MANHOLE 60 IN. DIAM TYPE 3
1. 0000 EACH 6, 000. 0000 7, 500. 0000
6, 000. 00 7, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TI TLE SR 5 MOWAT CONSTRUCTI ON' COVPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
251 MANHOLE 96 IN. DIAM TYPE :
2. 0000 EACH 11, 000. 0000 13, 000. 0000
22, 000. 00 26, 000. 00
252 ADJUST CATCH BASI M
17. 0000 EACH 250. 0000 350. 0000
4, 250. 00 5, 950. 00
253 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
50. 0000 EACH 300. 0000 215. 0000
15, 000. 00 10, 750. 00
254 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
4,375.00 10, 000. 00
255  ADJUST VALVE BOX
L.S.
1, 600. 00 350. 00
256 FORCE ACCOUNT DETOUR MAI NTENANCE
EST.
20, 000. 00 20, 000. 00
257 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00
258 TRI MM NG AND CLEANUP
L.S.
20, 000. 00 20, 000. 00
259 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10. 00 10. 00
260 FIELD OFFI CE BUI LDI NG
L.S.
20, 000. 00 45, 000. 00

261 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
20. 0000 S. Y. 4.0000 100. 0000
80. 00 2, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPANY
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
262 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
14220. 0000 L.F. 3. 5000 4.5000
49, 770. 00 63, 990. 00
263 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
24470. 0000 S.Y. 1. 0000 2.5000
24, 470. 00 61, 175. 00
264 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1110. 0000 S.Y. 3. 0000 2. 7500
3, 330. 00 3, 052. 50
265 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
2500. 0000 S.Y. 2.5000 3. 5000
6, 250. 00 8, 750. 00
266 TEMPORARY GEOSYNTHETI C RETAI NI NG WALL
38510. 0000 S. F. 3. 0000 6. 5000
115, 530. 00 250, 315. 00
267 MAI LBOX SUPPORT TYPE 1-¢
10. 0000 EACH 150. 0000 100. 0000
1, 500. 00 1, 000. 00
268 MAI LBOX SUPPORT TYPE :
5. 0000 EACH 200. 0000 250. 0000
1, 000. 00 1, 250. 00
269 SO L NAIL
483. 0000 EACH 350. 0000 850. 0000
169, 050. 00 410, 550. 00
270  REI NFORCI NG MAT AND MESH
3460. 0000 S.Y. 8. 0000 14. 0000
27, 680. 00 48, 440. 00
271  VERI FI CATI ON TEST
7.0000 EACH 1, 500. 0000 1, 500. 0000
10, 500. 00 10, 500. 00
272  NO SE BARRI ER TYPE 11
47418. 0000 S. F. 14. 0000 15. 6000
663, 852. 00 739, 720. 80



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000
W e 7TH BIDDER -------
TITLE SR 5 MOWAT CONSTRUCTI ON COMPAN
BURNT BRI DGE CREEK TO 20210 142ND AVE NE
N. E. 78TH STREET
09X304 PO BOX 1330
PROJECT WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
273  EXTRA SHAFT DEPTH FOR NOI SE BARRI ER
76. 0000 L.F. 20. 0000 46. 3000
1, 520. 00 3,518. 80
274  NO SE BARRI ER TYPE 14
21868. 0000 S. F. 16. 0000 19. 0000
349, 888. 00 415, 492. 00
275 RAI LROAD REALI GNMVENT
L.S
247,937. 90 125, 000. 00
276  ACCESS DOOR TYPE 1 FOR NO SE BARRI ER
1. 0000 EACH 1, 200. 0000 1, 725. 0000
1, 200. 00 1, 725. 00
277 STRUCTURAL EARTH WALL - 9S
3981. 0000 S. F. 22.0000 16. 0000
87, 582. 00 63, 696. 00
278  STRUCTURAL EARTH WALL - 10S
1943. 0000 S. F. 22.0000 16. 0000
42,746.00 31, 088. 00
279  STRUCTURAL EARTH WALL - 16S
4896. 0000 S. F. 22.0000 25. 0000
107, 712. 00 122, 400. 00
280 STRUCTURAL EARTH WALL - 22S
3195. 0000 S. F. 22.0000 17. 0000
70, 290. 00 54, 315. 00
281  STRUCTURAL EARTH WALL - 2N
10620. 0000 S. F. 22.0000 17. 0000
233, 640. 00 180, 540. 00
282  STRUCTURAL EARTH WALL - 3N
2480. 0000 S. F. 22.0000 23. 0000
54, 560. 00 57, 040. 00
283  STRUCTURAL EARTH WALL - 4N
5980. 0000 S. F. 22.0000 20. 0000
131, 560. 00 119, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X304 REVI SION NO : 1 BI DS OPENED ON : Jun 9 1999
CONTRACT NO: 005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO : 5 WORK ORDER# : 0L2000

HWY SR 005 T /TH BIDDER  -------

TITLE SR 5 MOWAT CONSTRUCTI ON COMPAN

BURNT BRI DGE CREEK TO

N.E 78TH STREET 20210 142ND AVE NE

09X304 PO BOX 1330
PROJECT : WOODI NVI LLE WA 98072133(
COUNTY(S) : CLARK CONTRACTOR NUMBER : 551010
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
284  STRUCTURAL EARTH WALL - 5N
5710. 0000 S. F. 22.0000 20. 0000
125, 620. 00 114, 200. 00
285  STRUCTURAL EARTH WALL - 6N
2790. 0000 S. F. 22.0000 23. 0000
61, 380. 00 64, 170. 00
286  STRUCTURAL EARTH WALL - 7N
11600. 0000 S. F. 22.0000 16. 0000
255, 200. 00 185, 600. 00
287  STRUCTURAL EARTH WALL - 8N
5330. 0000 S. F. 22.0000 16. 0000
117, 260. 00 85, 280. 00
288  PEDESTRI AN HANDRAI L
296. 0000 L. F. 20. 0000 55. 0000
5,920. 00 16, 280. 00
289  PEDESTRI AN RAI LI NG
370. 0000 L. F. 30. 0000 65. 0000
11, 100. 00 24, 050. 00

CONTRACT TOTAL $37, 968, 578. 90 $46, 565, 986. 45



